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Section J, Attachment J.F1 (dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


Report 
Number 


Report Title 
Report 
Number 


Report Title 


1 Monthly Progress Report 13 Phase-Out Plan 


2 Non-Disclosure Agreements 14 Safety and Health Plan 


3 Mishap Report 15 Monthly Summary Report 


4 Contractor Monthly Accident Report 16 IT Security Training Report 


5 
Patent Rights – Retention by the Contractor (Short 


Form) 
17 IT Security Plan 


6 Subcontract Consent Package 18 NASA Position Designation Record, NASA Form (NF) 1722 


7 Property Management Records Report 19 Organizational Conflicts of Interest Avoidance Plan 


8 Interim Financial Management Report 20 Quarterly Report of Purchases 


9 Quarterly Financial Management Report 21 DD Form 1419, DoD Industrial Plant Equipment Requisition 


10 Monthly Financial Management Report 22 
Reporting Executive Compensation and First-Tier Subcontract 


Awards 


11 On-Call Schedule 23 Reprocurement Data Package 


12 2
nd


 and 3
rd


 Shift Schedule Roster   
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


  REV 30 January 2014 


 


1.  LINE ITEM NO. 


1 
2.  DRL TITLE 


Monthly Progress Report 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Contracting Officer’s Technical Representative (COR), 
Code I, M/S 233-17 (1 cy electronic) 
 
Task Requestor listed on Task Order (1 cy electronic 
electronic) 


8.  REMARKS 
 


The Contractor shall submit a monthly progress report no later than the 15
th
 day of 


the month following the month to be reported.  The monthly progress report should 
discuss the business, management, and technical aspects for each Task Order.  
The report shall contain at least the following:  (1) a brief status summary in 
narrative form; (2) any current or anticipated issues or problems which may 
impede performance, and recommended actions to resolve these for both the 
Government and the Contractor; (3) staffing date; (4) discussion of achieving 
deliverables and milestone schedules; and (5) include that information required by 
Clauses H.2 NFS 1852.216-80 TASK ORDERING PROCEDURE (OCT 1996) 
ALTERNATE I (OCT 1996) and H.4. ADDITIONAL REPORTS OF WORK – 
RESEARCH AND DEVELOPMENT (NFS 1852.235-74) (FEB 2003). 


 
1.  LINE ITEM NO. 


2 
2.  DRL TITLE 


Non-Disclosure Agreements 
3.  FREQUENCY 


Once 
4.  SUBMISSION DATE 


Prior to Starting Work 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to 
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to 
kirsten.m.nagel@nasa.gov)  
 
Task Requestor listed on Task Order (1 electronic cy to 
email address listed on applicable Task Order) 


8.  REMARKS 
 


When the Government determines it necessary, Contractor personnel shall be 
required to sign non-disclosure agreements prior to starting work and may be 
required to sign Center, contract, and/or contractor-specific non-disclosure 
agreements as part of the closing of certain contractual agreements. 


 


  



mailto:AnJennette.C.Rodriguez@nasa.gov@nasa.gov

mailto:kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


3 
2.  DRL TITLE 


Mishap Report 
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy via IRIS) 
 
COR, Code I, M/S 233-17 (1 electronic cy via IRIS) 
 
Office of Occupational Safety, Health, and Medical 
Services, NASA-Ames Research Center, Code QH, MS 
218-1 (1 electronic cy via IRIS) 


8.  REMARKS 
 


The Contractor shall submit NF 1627, NASA Mishap Report, within one working 
day after the occurrence of any mishap.  The Report shall be submitted online, 
using the NASA Incident Reporting Information System (IRIS), at 
http://nasa.ex3host.com/iris.   


 


1.  LINE ITEM NO. 


4 
2.  DRL TITLE 


Contractor Monthly Accident Report 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy via CMAR) 
 
COR, Code I, M/S 233-17 (1 electronic cy via CMAR) 
 
Office of Occupational Safety, Health, and Medical 
Services, NASA-Ames Research Center, Code QH, MS 
218-1 (1 electronic cy via CMAR) 


8.  REMARKS 
 


The Contractor shall submit Form ARC 15, Monthly Safety and Health Report, no 
later than 15 calendar days after the end of each month in accordance with NFS 
clause 1852.223-70, Safety and Health.  ARC collects this data in the Contractor 
Monthly Accident Reporting (CMAR) web-based system, through the submission 
of a monthly form which is located at http://cmar.arc.nasa.gov.  


 


  



http://nasa.ex3host.com/iris

http://cmar.arc.nasa.gov/
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


5 
2.  DRL TITLE 


Patent Rights – Retention by the 
Contractor (Short Form) 


3.  FREQUENCY 


Annually 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Patent Rights – Retention by the Contractor 
(Short Form) Only:   
 


Office of Legal Counsel, Code DL, M/S 202A-4 
(original) 
 
Contracting Officer (CO), Code JAC, M/S 241-1 
(1 cy electronic) 
 
COR, Code I, M/S 233-17 (1 electronic cy, 
submitted via eNTRE) 


8.  REMARKS 
 


The Contractor shall submit Patent Rights – Retention by the Contractor (Short 
Form) in accordance with FAR Clause 52.227-11, Patent Rights – Retention by the 
Contractor (Short Form) as modified by NFS Clause 1852.227-11 and NFS Clause 
1852.227-72, Designation of New Technology Representative and Patent 
Representative.  Interim reports shall be submitted annually.  If there are no 
reportable items, a negative report is required.  


 


1.  LINE ITEM NO. 


6 
2.  DRL TITLE 


Subcontract Consent Package 
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 


8.  REMARKS 
 


The Contractor shall submit subcontract consent package(s) in accordance with 
FAR Clause 52.244-2, Subcontracts, or as specifically requested by the 
Contracting Officer.  
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


7 
2.  DRL TITLE 


Property Management Records Report 
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Equipment Management Specialist, Code JS, M/S 255-2 
(1 cy electronic) 


8.  REMARKS 
 


The Contractor shall submit a Property Management Report itemizing all 
purchases for the quarter.  All orders, items received, and prices must be included.  
The Contractor shall use DD Form 1149, Requisition and Invoice/Shipping 
Document, to report Government property that is centrally reportable equipment to 
the NASA Equipment management System (NEMS):  1)  at the time of receipt and 
acceptance of property; 2)  when major changes occur in the data initially 
submitted to NASA; and, 3) when the equipment is no longer required for or 
actively being used in pursuit of this contract.  The Contractor shall indicate the 
current condition code of equipment reported pursuant to (3) above.  Reportable 
data shall be forwarded through the contracting officer within 15 working days after 
the event that created the need for their preparation and shall be marked “FOR 
NEMS.”  A summary report shall be submitted annually and three months prior to 
contract completion. 
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


8 
2.  DRL TITLE 


Initial Financial Management Report  
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 


(1cy to rosatina.k.chan@nasa.gov)  
 
Financial Management Division, Code CF, M/S 203-18 (1 
cy electronic to perla.a.blancett@nasa.gov)  
 
Resources Management Office (RMO), Code CR, M/S 
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)  


8.  REMARKS 
 


Submission 30 days after effective date of contract. 
 
An initial financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533Q (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial 


Management Reporting System, accessible from http://nodis3.gsfc.nasa.gov/ , and 


as set forth below.   
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) 
and Firm Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost 
including:  total direct labor hours (excluding subcontract); direct labor 
hours (subcontractors); direct labor costs; overhead and G&A (Prime 
Contractor); total direct labor, overhead, and G&A (subcontractors); other 
direct costs (ODCs); G&A/handling charge on ODCs; total other direct costs; 
and fixed fee.  Reports shall also provide planned data.  All blocks shall be 
completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP 
Value 
 
 
 
 
 
 
 


 


Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



mailto:terry.kurtz@nasa.gov

mailto:rosatina.k.chan@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:nguyen.trang-1@nasa.gov

http://nodis3.gsfc.nasa.gov/
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DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


9 
2.  DRL TITLE 


Quarterly Financial 
Management Report  


3.  FREQUENCY 


Quarterly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 


(1cy to rosatina.k.chan@nasa.gov )  
 
Financial Management Division, Code CF, M/S 203-18 (1 
cy electronic to perla.a.blancett@nasa.gov)  
 
Resources Management Office (RMO), Code CR, M/S 
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)  


8.  REMARKS 


Submission not later than the 15th day of the month preceeding the quarter being 
projected. 
 
A quarterly financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533Q (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Policy Directive (NPD) 9501.2D, NASA Contractor Financial Management Reporting 
System, accessible from http://nodis3.gsfc.nasa.gov/ 
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm 
Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost including:  total 
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct 
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and 
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total 
other direct costs; and fixed fee.  Reports shall also provide data on planned and 
actual (provisional) costs and actual labor hours, contract projections, and estimates 
to complete.  All blocks shall be completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP Value 


 
Formats will be agreed upon between the Contractor, COR, and Contracting Officer.  
Variances between planned dollars and actual dollars (developed using provisional 
billing rates) for each reporting category (at the total contract level only) shall be 
explained.  Contractor estimates can be used if actual data is not available by the 
required submission date. 
 
NASA strongly encourages the use of electronic contractor cost reporting, where it 
may benefit the Agency or the contractor, as long as the requirements of this NPG 
are met and NASA obtains the information it needs to manage its contracts. In 
particular, electronic reporting should permit the contractor to submit NF 533 reports 
earlier than the standard due dates. The use of currently available technologies and 
transmission capabilities to facilitate electronic reporting is also encouraged. 



mailto:terry.kurtz@nasa.gov

mailto:rosatina.k.chan@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:nguyen.trang-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


10 
2.  DRL TITLE 


Monthly Financial Management Report ( 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 


(1cy to rosatina.k.chan@nasa.gov)  


 
Financial Management Division, Code CF, M/S 203-20 (1 
cy electronics to perla.a.blancett@nasa.gov , 
marjorie.c.toy@nasa.gov, and nguyen.trang-
1@nasa.gov) 


8.  REMARKS 


To be delivered no later than the 10
th
 working day after each full month of service. 


 
A monthly financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533M (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial Management 
Reporting System, accessible at  http://nodis3.gsfc.nasa.gov/ , and as set forth below.   
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm 
Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost including:  total 
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct 
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and 
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total 
other direct costs; and fixed fee.  Reports shall also provide data on planned and actual 
(provisional) costs and actual labor hours, contract projections, and estimates to 
complete.  All blocks shall be completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP Value 


 
Formats will be agreed upon between the Contractor, COR, and Contracting Officer.  
The Contractor shall provide a variance analysis for significant differentials in the 
elements of cost between the actual costs (developed using provisional billing rates) 
and plan for the current month.  Additionally, when a differential of 5 percent or more 
occurs between the actual and planned total costs, the Contractor shall submit a 
variance analysis.  Reasonable variance explanation includes the issue, monthly 
and/or total impacts, corrective actions, and associated dates.  Contractor estimates 
can be used if actual data is not available by the required submission date. 


 


 



mailto:kirsten.m.nagel@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:marjorie.c.toy@nasa.gov

mailto:nguyen.trang-1@nasa.gov

mailto:nguyen.trang-1@nasa.gov

http://nodis3.gsfc.nasa.gov/
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


11 
2.  DRL TITLE 


On-Call Schedule 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to 
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall submit to the CO and the COR a schedule containing the 
employee names, home telephone numbers, and pager numbers of all personnel 
with on-call support responsibilities, along with their dates of assignment.  The 
schedule shall be submitted not later than the 5


th
 working day of the month and 


within 1 working day after any subsequent changes. 


 


1.  LINE ITEM NO. 


12 
2.  DRL TITLE 


2
nd


 and 3
rd


 Shift Schedule Roster 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall provide a roster for its on-site 2
nd


 and 3
rd


 shifts to the CO and 
the COR.  The roster shall contain the employee names, locations, and scheduled 
working periods.  Should this roster be revised at any time, whether due to 
changes in personnel or hours scheduled, the Contractor shall submit a revision.  
The roster shall be submitted not later than the 5


th
 working day of the month and 


within 1 working day after any subsequent changes. 


 


1.  LINE ITEM NO. 


13 
2.  DRL TITLE 


Phase-Out Plan 
3.  FREQUENCY 


Once 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall provide a Phase-Out Plan for the complete and orderly 
transfer of duties and records to the incoming Contractor.  The Plan shall address 
issues pertinent to the continuation of safe operations for all areas of responsibility 
under the contract. 


 



mailto:brenda.k.hess@nasa.gov

mailto:kirsten.m.nagel@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


14 
2.  DRL TITLE 


Safety and Health Plan 
3.  FREQUENCY 


As Required 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall provide a Safety and Health Plan addressing issues pertinent 
to safe operation in all areas of responsibility under the contract for review by the 
Ames Occupational Safety, Health and Medical Services Offices.  The Plan shall 
include health and environmental compliance regulations applicable to this 
contract.  The Plan is required before contract award as part of the Contractor’s 
proposal and shall be updated in accordance with NFS Clause 1852.223-70, 
Safety and Health. 


1.  LINE ITEM NO. 


15 
2.  DRL TITLE 


Monthly Summary Report 
3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Contracting Officer’s Technical Representative (COR), 
Code I, M/S 233-17 (1 cy electronic) 
 
Task Requestor listed on Task Order (1 cy electronic 
electronic) 


8.  REMARKS 
 


The Contractor shall submit a monthly task order summary report no later than the 
15th day of the month following the month to be reported.  The monthly task order 
summary report should discuss a brief summary of each task order as well as 
provide a list of delivered requirements.  The report shall contain the following six 
sections for each review period:  (1) list of new or proposed task orders; (2) list of 
modified task orders; (3) a brief status summary of each task order; (4) list of task 
deliverables (5) List of deliverables not achieved with corrective action; and (6) list 
of an unresolved task issues and descriptions. 


 


 


 


 


 


 


 


 


 



mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


16 
2.  DRL TITLE 


IT Security Training Report 
3.  FREQUENCY 


As Required 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall provide a monthly count of contractor employees who have 
completed the appropriate IT security training pursuant to NFS Clause 1852.204-
76 no later than 5 working days after the end of each month.  IT Security Training  
is mandatory for all federal employees, contractors, students and associates who 
use NASA Federal IT assets and information, and is available through the System 
for Administration, Training, and Educational Resources for NASA (SATERN) at 
https://satern.nasa.gov/.  The report shall be provided monthly from the point of 
issuance of new annual training until 100 percent of Contractor and subcontractor 
personnel have completed training.  Thereafter, the report shall be updated no 
later than 5 working days after the end of each month in which new Contractor 
personnel are hired and require training. 
 
Center-wide progress toward 100 percent completion of this requirement will be 
tracked by organization and reported to center management.  To ensure that Ames 
Research Center meets the required agency metrics, the center must be 100 
percent complete in IT security training each year by the deadline of May 30. 
 
An individual's failure to meet the training deadline will result in his or her computer 
system being disconnected from the network.   


 


1.  LINE ITEM NO. 


17 
2.  DRL TITLE 


IT Security Plan 
3.  FREQUENCY 


Once 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  


8.  REMARKS 
 


The Contractor shall prepare and submit an IT Security Plan for Government 
approval in accordance with NFS Clause 1852.204-76 within 30 days after contract 
award. 



mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

https://satern.nasa.gov/

mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


18 
2.  DRL TITLE 


NASA Position Designation Record, 
NASA Form (NF) 1722 


3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Protective Services Office, Code JP, M/S 15-1 (1 cy 
electronic)  


8.  REMARKS 
 


In accordance with NPR 1600.1, NASA Security Program Procedural 
Requirement, the Contractor shall complete an NF 1722 for each employee and 
new hire.  The NF 1722 shall be completed within 10 working days from the date of 
hiring or assignment to the Contract, whichever is later. 


 


1.  LINE ITEM NO. 


19 
2.  DRL TITLE 


Organizational Conflicts of Interest 
Avoidance Plan 


3.  FREQUENCY 


Once 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 


8.  REMARKS 
 


The Organizational Conflicts of Interest Avoidance Plan shall be provided by the 
Contractor with its proposal.  This Plan shall incorporate any previous studies 
performed, analyze all organizational conflicts of interest that might arise because 
the service provider has access to companies’ sensitive information, and establish 
specific methods to control, mitigate, or eliminate all problems identified.  The Plan 
shall address all requirements identified in Section H, paragraph H.14, 
Organizational Conflicts of Interest a Limitation on Future Contracting, and in 
Section I, paragraph I.1, NFS Clause 1852.237-72, Access to Sensitive 
Information. 


 


  



mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


20 
2.  DRL TITLE 


Quarterly Report of Purchases 
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 
 
Supply and Equipment Management Officer (SEMO), 
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)  


8.  REMARKS 
 


The Contractor shall comply with the requirements of NFS Clause 1852.245-71, 
Installation-Accountable Government Property (Sep 2007) Alternate I (Deviation) 
(Sep 2007).  The Contractor shall submit the Quarterly Report of Purchases no 
later than 5 working days after the end of each quarter. 


 


  



mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:maria-elena.lopez-1@nasa.gov

mailto:maria-elena.lopez-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


21 
2.  DRL TITLE 


DD Form 1419, DoD Industrial Plant 
Equipment Requisition 


3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
Supply and Equipment Management Officer (SEMO), 
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)  


8.  REMARKS 
 


This requirement applies only to task orders that may require the Contractor to 
purchase items, title to which will vest in the government.  The Contractor shall 
comply with the requirements of NFS Clause 1852.245-70, Contractor Requests 
for Government-Provided Property (Deviation) (Sep 2007). 
 
The Contractor shall submit a DD Form 1419, DoD Industrial Plant Equipment 
Requisition, or equivalent format, upon determination of need for any Government-
owned equipment item for performance of this contract, at least 30 days in 
advance of the date the Contractor intends to acquire the item.  Contractors who 
are authorized to conduct their own screening using the NASA Equipment 
Management System (NEMS) and other Government sources of excess property 
shall provide evidence of the screening results with their request for Contracting 
Officer consent.  Requests to purchase based on unsuitability of items found shall 
include rationale for the determined unsuitability. 
 
See NFS 1845.7102 for preparation. 


 


  



mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

mailto:maria-elena.lopez-1@nasa.gov

mailto:maria-elena.lopez-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


22 
2.  DRL TITLE 


Reporting Executive Compensation and 
First-Tier Subcontract Awards 


3.  FREQUENCY 


Monthly 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Section 2(d)(2) of the Federal Funding Accountability and 
Transparency Act of 2006 (Pub. L. 109-282), as 
amended by section 6202 of the Government Funding 
Transparency Act of 2008 (Pub. L. 110-252), requires the 
Contractor to report information on subcontract awards.  
The law requires all reported information be made public, 
therefore, the Contractor is responsible for notifying its 
subcontractors that the required information will be made 
public.  
 
a.    The Contractor shall report the information 
required by FAR Clause 52.204-10 at the Electronic 
Submission to the Federal Funding Accountability and 
Transparency Act (FFATA) Subaward Reporting System 
(FSRS) http://www.fsrs.gov for each first-tier subcontract.  
(The Contractor shall follow the instructions at 
http://www.fsrs.gov to report the data.)  
 
b.    The Contractor shall provide email notification 
to the Contracting Officer at 
AnJennette.C.Rodriguez@nasa.gov when the report 
submission is accepted by FSRS. 
  


8.  REMARKS 
 


Submission, in accordance with FAR Clause 52.204-10 Reporting Executive 
Compensation and First-Tier Subcontract Awards, paragraph (c)(1), shall be no 
later than the end of the month following the month of award of a first-tier 
subcontract with a value of $25,000 or more, (and any modifications to these 
subcontracts that change previously reported data).   
 
The Contracting Officer will ensure that contractors comply with the reporting 
requirements of 52.204-10, Reporting Executive Compensation and First-Tier 
Subcontract Awards by review of the contractor reports (at http://www.fsrs.gov) on 
a quarterly basis to ensure the information is consistent with contract information.  
The agency shall inform the contractor of any inconsistencies with the contract 
information and require that the contractor correct the report, or provide a 
reasonable explanation as to why it believes the information is correct.  
 
In accordance with FAR 4.1404.2(c): If the contractor fails to comply with the 
reporting requirements, the contracting officer shall exercise appropriate 
contractual remedies. In addition, the contracting officer shall make the contractor's 
failure to comply with the reporting requirements a part of the contractor's 
performance information under Subpart 42.15.  
 
Additionally, in accordance with FAR 4.1404.2(d): There is a reporting exception in 
52.204-10(d) for contractors and subcontractors who had gross income in the 
previous tax year under $300,000. 


 


  



http://www.fsrs.gov/

http://www.fsrs.gov/

mailto:brenda.k.hess@nasa.gov

mailto:brenda.k.hess@nasa.gov

http://www.fsrs.gov/
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 


DATA REQUIREMENTS LIST (DRL) 


TITLE OF CONTRACT, PRODUCT, SOW, ETC. 


Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 


CONTRACT/RFP NO. 


NNA13AB88C 
DRL DATE/MOD DATE 


 REV 30 January 2014 


 


1.  LINE ITEM NO. 


23 
2.  DRL TITLE 


Reprocurement Data Package 
3.  FREQUENCY 


See Remarks 
4.  SUBMISSION DATE 


See Remarks 
5.  COPIES 


See Distribution 


 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 


7.  DISTRIBUTION: 
 


Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to 
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 
  


8.  REMARKS 
 


Provide content and format requirements for delivery to NASA of all analytical 
models, tools, supporting documentation, equipment, data items and resource/cost 
information used to perform future reprocurement activities.  Data contained in Part 
IV, “Technical and Process Information” may be disclosed to competing offerors in 
the future. 
 
Six months prior to the end date of the contract, the contractor shall submit a data 
package containing the following: 
 
1. Labor resources: 


1.1. List of all direct labor skills by labor category, segregated by 
current work breakdown structure (WBS) 
1.2. An estimate of the number of indirect labor skills such as business 
or computer support normally charged through an indirect expense pool or 
through a service center expense 
1.3. Current annual average wage rates for each labor category and 
when these wages were last adjusted for escalation.  Also indicate 
whether any adjustments are projected to be made prior to contract 
expiration 
1.4. The number of WYEs and the estimated number of productive 
hours for each labor category currently on contract, segregated by current 
WBS. 
1.5. Seniority level of all skills on the current contract 


 
2. Non-labor resources: 


2.1. List of all materials, equipment, travel, supplies, etc., and the 
incurred annual cost by WBS.  Only include significant items that are used 
to perform the technical requirements of this contract. 
2.2. Provide a discussion associated with the major items identified 
above, such as the materials estimate includes a prompt payment discount 
of TBD% due to large volume discounts you have negotiated with your 



mailto:brenda.k.hess@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov

mailto:%20kirsten.m.nagel@nasa.gov
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vendors. 
 
3. The projected liability cost associated with unused accrued paid leave 
associated with non-exempt personnel.  Provide a copy of any Collective 
Bargaining Agreements in place and a current status of any upcoming negotiations 
with a union. 
 
4. Models and Tools Information: 


4.1. A catalog of models and tools provided shall be developed which 
contains the following: 


4.1.1. Unique name of item, 
4.1.2. Version number, revision number, or release date as 
appropriate, 
4.1.3. Abstract which describes purpose or use of item, 
4.1.4. Location of electronic copy. 


4.2. A listing and description of tools or models that will not be 
redelivered.   
4.3. Supporting documentation for the use of each item, including 
those submitted voluntarily under the contract, shall be submitted.  The 
documentation shall include, at a minimum, the following information: 


4.3.1. Purpose of the model or tool; 
4.3.2. Inputs required; 
4.3.3. Governing assumptions or constraints; 
4.3.4. Model or tool certification history, including description of 
validation methods used and results of correlation activities; 
4.3.5. Association with other models; 
4.3.6. For models, necessary tools such as a specific software 
modeling environment required to operate the model; 
4.3.7. For tools, necessary platforms such as computer 
processor requirements or operating system limitations. 


 
5. List of all contractor-owned equipment (at the time of delivery of this 
report) being used in the performance of the contract.  The list of equipment shall 
include: 


5.1. Description of the equipment (include make and model #) 
5.2. Location of the equipment (address, building and room #) 
5.3. Date purchased 
5.4. Purchase price of the equipment 
5.5. Current depreciated value of the equipment 


  
d. Format:  Electronic format of all submissions shall be compatible with 
WSTF IT desktop standard applications.  Organizational format of the supporting 
documentation shall be the Contractor’s format. 
 
e. Distribution:  Contractor’s electronic format is acceptable with traceability 
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to the content listed above. 
 
f. Submission: 


1. Initial: 1 year prior to contract end or at the Contracting Officer’s 
direction 
2. Final: End of period of performance:  submission of current version 
of all models, tools and supporting documentation which have been 
updated since first submission. 


 
g. Maintenance:  All models/tools and data items shall be maintained 
electronically.  All documentation developed to support the use of each model/tool 
and data items shall also be maintained electronically.  Both the models and the 
supporting documentation shall be updated as necessary to perform the 
assessments for which they were developed. 


 


 


Time is defined as follows:  “Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, 
Sundays, and legal holidays.  However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day. 


 








 ___________


(x)


x NNA13AB88C


copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 


separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 


THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by 


virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 


reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.


49J93


ASRC RESEARCH AND TECHNOLOGY SOLUTIONS, LLC


ARC


Moffett Field CA 94035-0001
M/S 241-1
Acquisition Division
NASA/Ames Research Center


See Block 16C000009
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.


12. ACCOUNTING AND APPROPRIATION DATA (If required)


is not extended.is extended, 


Items 8 and 15, and returning


Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing


The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers


11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS


FACILITY CODE CODE 


10B. DATED (SEE ITEM 13)


10A. MODIFICATION OF CONTRACT/ORDER NO.


9B. DATED (SEE ITEM 11)


9A. AMENDMENT OF SOLICITATION NO.


CODE 


8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)


7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY


PAGE   OF  PAGES


4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)


1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT


07/24/2013


6303 IVY LANE STE 130
GREENBELT MD 20770-6322


CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT


B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 


C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:


D. OTHER (Specify type of modification and authority)


 appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).


E. IMPORTANT: Contractor is not, is required to sign this document and return    __________________ copies to the issuing office.


 ORDER NO. IN ITEM 10A.


Bilateral 52.243-1 Changes


x


14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)


X


 1


The purpose of this modification is to make changes to Section J of the contract as well as


to the Contract Data Requirements List (J.1 Attachment J.F.1)


Please see continuation pages for a detailed description of this modification.


Payment Terms:


Net 30 days


16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)


15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED


(Signature of person authorized to sign) (Signature of Contracting Officer)


Anjennette Contreras-Rodriguez


STANDARD FORM 30 (REV. 10-83)


Prescribed by GSA


FAR (48 CFR) 53.243


NSN 7540-01-152-8070


Previous edition unusable


Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .
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Section J, Attachment J.F1 (dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



Report 
Number 



Report Title 
Report 
Number 



Report Title 



1 Monthly Progress Report 13 Phase-Out Plan 



2 Non-Disclosure Agreements 14 Safety and Health Plan 



3 Mishap Report 15 Monthly Summary Report 



4 Contractor Monthly Accident Report 16 IT Security Training Report 



5 
Patent Rights – Retention by the Contractor (Short 



Form) 
17 IT Security Plan 



6 Subcontract Consent Package 18 NASA Position Designation Record, NASA Form (NF) 1722 



7 Property Management Records Report 19 Organizational Conflicts of Interest Avoidance Plan 



8 Interim Financial Management Report 20 Quarterly Report of Purchases 



9 Quarterly Financial Management Report 21 DD Form 1419, DoD Industrial Plant Equipment Requisition 



10 Monthly Financial Management Report 22 
Reporting Executive Compensation and First-Tier Subcontract 



Awards 



11 On-Call Schedule 23 Reprocurement Data Package 



12 2
nd



 and 3
rd



 Shift Schedule Roster   
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



  REV 30 January 2014 



 



1.  LINE ITEM NO. 



1 
2.  DRL TITLE 



Monthly Progress Report 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Contracting Officer’s Technical Representative (COR), 
Code I, M/S 233-17 (1 cy electronic) 
 
Task Requestor listed on Task Order (1 cy electronic 
electronic) 



8.  REMARKS 
 



The Contractor shall submit a monthly progress report no later than the 15
th
 day of 



the month following the month to be reported.  The monthly progress report should 
discuss the business, management, and technical aspects for each Task Order.  
The report shall contain at least the following:  (1) a brief status summary in 
narrative form; (2) any current or anticipated issues or problems which may 
impede performance, and recommended actions to resolve these for both the 
Government and the Contractor; (3) staffing date; (4) discussion of achieving 
deliverables and milestone schedules; and (5) include that information required by 
Clauses H.2 NFS 1852.216-80 TASK ORDERING PROCEDURE (OCT 1996) 
ALTERNATE I (OCT 1996) and H.4. ADDITIONAL REPORTS OF WORK – 
RESEARCH AND DEVELOPMENT (NFS 1852.235-74) (FEB 2003). 



 
1.  LINE ITEM NO. 



2 
2.  DRL TITLE 



Non-Disclosure Agreements 
3.  FREQUENCY 



Once 
4.  SUBMISSION DATE 



Prior to Starting Work 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to 
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to 
kirsten.m.nagel@nasa.gov)  
 
Task Requestor listed on Task Order (1 electronic cy to 
email address listed on applicable Task Order) 



8.  REMARKS 
 



When the Government determines it necessary, Contractor personnel shall be 
required to sign non-disclosure agreements prior to starting work and may be 
required to sign Center, contract, and/or contractor-specific non-disclosure 
agreements as part of the closing of certain contractual agreements. 



 



  





mailto:AnJennette.C.Rodriguez@nasa.gov@nasa.gov


mailto:kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



3 
2.  DRL TITLE 



Mishap Report 
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy via IRIS) 
 
COR, Code I, M/S 233-17 (1 electronic cy via IRIS) 
 
Office of Occupational Safety, Health, and Medical 
Services, NASA-Ames Research Center, Code QH, MS 
218-1 (1 electronic cy via IRIS) 



8.  REMARKS 
 



The Contractor shall submit NF 1627, NASA Mishap Report, within one working 
day after the occurrence of any mishap.  The Report shall be submitted online, 
using the NASA Incident Reporting Information System (IRIS), at 
http://nasa.ex3host.com/iris.   



 



1.  LINE ITEM NO. 



4 
2.  DRL TITLE 



Contractor Monthly Accident Report 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy via CMAR) 
 
COR, Code I, M/S 233-17 (1 electronic cy via CMAR) 
 
Office of Occupational Safety, Health, and Medical 
Services, NASA-Ames Research Center, Code QH, MS 
218-1 (1 electronic cy via CMAR) 



8.  REMARKS 
 



The Contractor shall submit Form ARC 15, Monthly Safety and Health Report, no 
later than 15 calendar days after the end of each month in accordance with NFS 
clause 1852.223-70, Safety and Health.  ARC collects this data in the Contractor 
Monthly Accident Reporting (CMAR) web-based system, through the submission 
of a monthly form which is located at http://cmar.arc.nasa.gov.  



 



  





http://nasa.ex3host.com/iris


http://cmar.arc.nasa.gov/
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



5 
2.  DRL TITLE 



Patent Rights – Retention by the 
Contractor (Short Form) 



3.  FREQUENCY 



Annually 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Patent Rights – Retention by the Contractor 
(Short Form) Only:   
 



Office of Legal Counsel, Code DL, M/S 202A-4 
(original) 
 
Contracting Officer (CO), Code JAC, M/S 241-1 
(1 cy electronic) 
 
COR, Code I, M/S 233-17 (1 electronic cy, 
submitted via eNTRE) 



8.  REMARKS 
 



The Contractor shall submit Patent Rights – Retention by the Contractor (Short 
Form) in accordance with FAR Clause 52.227-11, Patent Rights – Retention by the 
Contractor (Short Form) as modified by NFS Clause 1852.227-11 and NFS Clause 
1852.227-72, Designation of New Technology Representative and Patent 
Representative.  Interim reports shall be submitted annually.  If there are no 
reportable items, a negative report is required.  



 



1.  LINE ITEM NO. 



6 
2.  DRL TITLE 



Subcontract Consent Package 
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 



8.  REMARKS 
 



The Contractor shall submit subcontract consent package(s) in accordance with 
FAR Clause 52.244-2, Subcontracts, or as specifically requested by the 
Contracting Officer.  
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



7 
2.  DRL TITLE 



Property Management Records Report 
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Equipment Management Specialist, Code JS, M/S 255-2 
(1 cy electronic) 



8.  REMARKS 
 



The Contractor shall submit a Property Management Report itemizing all 
purchases for the quarter.  All orders, items received, and prices must be included.  
The Contractor shall use DD Form 1149, Requisition and Invoice/Shipping 
Document, to report Government property that is centrally reportable equipment to 
the NASA Equipment management System (NEMS):  1)  at the time of receipt and 
acceptance of property; 2)  when major changes occur in the data initially 
submitted to NASA; and, 3) when the equipment is no longer required for or 
actively being used in pursuit of this contract.  The Contractor shall indicate the 
current condition code of equipment reported pursuant to (3) above.  Reportable 
data shall be forwarded through the contracting officer within 15 working days after 
the event that created the need for their preparation and shall be marked “FOR 
NEMS.”  A summary report shall be submitted annually and three months prior to 
contract completion. 
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



8 
2.  DRL TITLE 



Initial Financial Management Report  
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 



(1cy to rosatina.k.chan@nasa.gov)  
 
Financial Management Division, Code CF, M/S 203-18 (1 
cy electronic to perla.a.blancett@nasa.gov)  
 
Resources Management Office (RMO), Code CR, M/S 
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)  



8.  REMARKS 
 



Submission 30 days after effective date of contract. 
 
An initial financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533Q (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial 



Management Reporting System, accessible from http://nodis3.gsfc.nasa.gov/ , and 



as set forth below.   
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) 
and Firm Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost 
including:  total direct labor hours (excluding subcontract); direct labor 
hours (subcontractors); direct labor costs; overhead and G&A (Prime 
Contractor); total direct labor, overhead, and G&A (subcontractors); other 
direct costs (ODCs); G&A/handling charge on ODCs; total other direct costs; 
and fixed fee.  Reports shall also provide planned data.  All blocks shall be 
completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP 
Value 
 
 
 
 
 
 
 



 



Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 





mailto:terry.kurtz@nasa.gov


mailto:rosatina.k.chan@nasa.gov


mailto:perla.a.blancett@nasa.gov


mailto:nguyen.trang-1@nasa.gov
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DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



9 
2.  DRL TITLE 



Quarterly Financial 
Management Report  



3.  FREQUENCY 



Quarterly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 



(1cy to rosatina.k.chan@nasa.gov )  
 
Financial Management Division, Code CF, M/S 203-18 (1 
cy electronic to perla.a.blancett@nasa.gov)  
 
Resources Management Office (RMO), Code CR, M/S 
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)  



8.  REMARKS 



Submission not later than the 15th day of the month preceeding the quarter being 
projected. 
 
A quarterly financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533Q (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Policy Directive (NPD) 9501.2D, NASA Contractor Financial Management Reporting 
System, accessible from http://nodis3.gsfc.nasa.gov/ 
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm 
Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost including:  total 
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct 
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and 
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total 
other direct costs; and fixed fee.  Reports shall also provide data on planned and 
actual (provisional) costs and actual labor hours, contract projections, and estimates 
to complete.  All blocks shall be completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP Value 



 
Formats will be agreed upon between the Contractor, COR, and Contracting Officer.  
Variances between planned dollars and actual dollars (developed using provisional 
billing rates) for each reporting category (at the total contract level only) shall be 
explained.  Contractor estimates can be used if actual data is not available by the 
required submission date. 
 
NASA strongly encourages the use of electronic contractor cost reporting, where it 
may benefit the Agency or the contractor, as long as the requirements of this NPG 
are met and NASA obtains the information it needs to manage its contracts. In 
particular, electronic reporting should permit the contractor to submit NF 533 reports 
earlier than the standard due dates. The use of currently available technologies and 
transmission capabilities to facilitate electronic reporting is also encouraged. 





mailto:terry.kurtz@nasa.gov


mailto:rosatina.k.chan@nasa.gov


mailto:perla.a.blancett@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



10 
2.  DRL TITLE 



Monthly Financial Management Report ( 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Electronic submission to: 
 
COR, Code I, M/S 233-17 (1 cy electronic to 
kirsten.m.nagel@nasa.gov)  
 
Resource Management Specialist, Code I, M/S 233-17 



(1cy to rosatina.k.chan@nasa.gov)  



 
Financial Management Division, Code CF, M/S 203-20 (1 
cy electronics to perla.a.blancett@nasa.gov , 
marjorie.c.toy@nasa.gov, and nguyen.trang-
1@nasa.gov) 



8.  REMARKS 



To be delivered no later than the 10
th
 working day after each full month of service. 



 
A monthly financial management report shall be submitted by the Contractor and 
each major subcontractor on NASA Form 533M (or computer-generated version) in 
accordance with the instructions on the reverse side of the forms and the NASA 
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial Management 
Reporting System, accessible at  http://nodis3.gsfc.nasa.gov/ , and as set forth below.   
 
Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm 
Fixed Price (FFP)) 
 
For CPFF Task Orders - Reporting categories shall be elements of cost including:  total 
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct 
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and 
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total 
other direct costs; and fixed fee.  Reports shall also provide data on planned and actual 
(provisional) costs and actual labor hours, contract projections, and estimates to 
complete.  All blocks shall be completed as appropriate. 
 
For FFP Task Order - Reporting category shall be one element of price:  FFP Value 



 
Formats will be agreed upon between the Contractor, COR, and Contracting Officer.  
The Contractor shall provide a variance analysis for significant differentials in the 
elements of cost between the actual costs (developed using provisional billing rates) 
and plan for the current month.  Additionally, when a differential of 5 percent or more 
occurs between the actual and planned total costs, the Contractor shall submit a 
variance analysis.  Reasonable variance explanation includes the issue, monthly 
and/or total impacts, corrective actions, and associated dates.  Contractor estimates 
can be used if actual data is not available by the required submission date. 



 



 





mailto:kirsten.m.nagel@nasa.gov


mailto:perla.a.blancett@nasa.gov


mailto:marjorie.c.toy@nasa.gov


mailto:nguyen.trang-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



11 
2.  DRL TITLE 



On-Call Schedule 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to 
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall submit to the CO and the COR a schedule containing the 
employee names, home telephone numbers, and pager numbers of all personnel 
with on-call support responsibilities, along with their dates of assignment.  The 
schedule shall be submitted not later than the 5



th
 working day of the month and 



within 1 working day after any subsequent changes. 



 



1.  LINE ITEM NO. 



12 
2.  DRL TITLE 



2
nd



 and 3
rd



 Shift Schedule Roster 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall provide a roster for its on-site 2
nd



 and 3
rd



 shifts to the CO and 
the COR.  The roster shall contain the employee names, locations, and scheduled 
working periods.  Should this roster be revised at any time, whether due to 
changes in personnel or hours scheduled, the Contractor shall submit a revision.  
The roster shall be submitted not later than the 5



th
 working day of the month and 



within 1 working day after any subsequent changes. 



 



1.  LINE ITEM NO. 



13 
2.  DRL TITLE 



Phase-Out Plan 
3.  FREQUENCY 



Once 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall provide a Phase-Out Plan for the complete and orderly 
transfer of duties and records to the incoming Contractor.  The Plan shall address 
issues pertinent to the continuation of safe operations for all areas of responsibility 
under the contract. 



 





mailto:brenda.k.hess@nasa.gov


mailto:kirsten.m.nagel@nasa.gov


mailto:brenda.k.hess@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:brenda.k.hess@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



14 
2.  DRL TITLE 



Safety and Health Plan 
3.  FREQUENCY 



As Required 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall provide a Safety and Health Plan addressing issues pertinent 
to safe operation in all areas of responsibility under the contract for review by the 
Ames Occupational Safety, Health and Medical Services Offices.  The Plan shall 
include health and environmental compliance regulations applicable to this 
contract.  The Plan is required before contract award as part of the Contractor’s 
proposal and shall be updated in accordance with NFS Clause 1852.223-70, 
Safety and Health. 



1.  LINE ITEM NO. 



15 
2.  DRL TITLE 



Monthly Summary Report 
3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy 
electronic) 
 
Contracting Officer’s Technical Representative (COR), 
Code I, M/S 233-17 (1 cy electronic) 
 
Task Requestor listed on Task Order (1 cy electronic 
electronic) 



8.  REMARKS 
 



The Contractor shall submit a monthly task order summary report no later than the 
15th day of the month following the month to be reported.  The monthly task order 
summary report should discuss a brief summary of each task order as well as 
provide a list of delivered requirements.  The report shall contain the following six 
sections for each review period:  (1) list of new or proposed task orders; (2) list of 
modified task orders; (3) a brief status summary of each task order; (4) list of task 
deliverables (5) List of deliverables not achieved with corrective action; and (6) list 
of an unresolved task issues and descriptions. 



 



 



 



 



 



 



 



 



 





mailto:brenda.k.hess@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



16 
2.  DRL TITLE 



IT Security Training Report 
3.  FREQUENCY 



As Required 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall provide a monthly count of contractor employees who have 
completed the appropriate IT security training pursuant to NFS Clause 1852.204-
76 no later than 5 working days after the end of each month.  IT Security Training  
is mandatory for all federal employees, contractors, students and associates who 
use NASA Federal IT assets and information, and is available through the System 
for Administration, Training, and Educational Resources for NASA (SATERN) at 
https://satern.nasa.gov/.  The report shall be provided monthly from the point of 
issuance of new annual training until 100 percent of Contractor and subcontractor 
personnel have completed training.  Thereafter, the report shall be updated no 
later than 5 working days after the end of each month in which new Contractor 
personnel are hired and require training. 
 
Center-wide progress toward 100 percent completion of this requirement will be 
tracked by organization and reported to center management.  To ensure that Ames 
Research Center meets the required agency metrics, the center must be 100 
percent complete in IT security training each year by the deadline of May 30. 
 
An individual's failure to meet the training deadline will result in his or her computer 
system being disconnected from the network.   



 



1.  LINE ITEM NO. 



17 
2.  DRL TITLE 



IT Security Plan 
3.  FREQUENCY 



Once 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov)  



8.  REMARKS 
 



The Contractor shall prepare and submit an IT Security Plan for Government 
approval in accordance with NFS Clause 1852.204-76 within 30 days after contract 
award. 





mailto:brenda.k.hess@nasa.gov


mailto:brenda.k.hess@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


https://satern.nasa.gov/


mailto:brenda.k.hess@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



18 
2.  DRL TITLE 



NASA Position Designation Record, 
NASA Form (NF) 1722 



3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Protective Services Office, Code JP, M/S 15-1 (1 cy 
electronic)  



8.  REMARKS 
 



In accordance with NPR 1600.1, NASA Security Program Procedural 
Requirement, the Contractor shall complete an NF 1722 for each employee and 
new hire.  The NF 1722 shall be completed within 10 working days from the date of 
hiring or assignment to the Contract, whichever is later. 



 



1.  LINE ITEM NO. 



19 
2.  DRL TITLE 



Organizational Conflicts of Interest 
Avoidance Plan 



3.  FREQUENCY 



Once 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 



8.  REMARKS 
 



The Organizational Conflicts of Interest Avoidance Plan shall be provided by the 
Contractor with its proposal.  This Plan shall incorporate any previous studies 
performed, analyze all organizational conflicts of interest that might arise because 
the service provider has access to companies’ sensitive information, and establish 
specific methods to control, mitigate, or eliminate all problems identified.  The Plan 
shall address all requirements identified in Section H, paragraph H.14, 
Organizational Conflicts of Interest a Limitation on Future Contracting, and in 
Section I, paragraph I.1, NFS Clause 1852.237-72, Access to Sensitive 
Information. 



 



  





mailto:brenda.k.hess@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



20 
2.  DRL TITLE 



Quarterly Report of Purchases 
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 
 
Supply and Equipment Management Officer (SEMO), 
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)  



8.  REMARKS 
 



The Contractor shall comply with the requirements of NFS Clause 1852.245-71, 
Installation-Accountable Government Property (Sep 2007) Alternate I (Deviation) 
(Sep 2007).  The Contractor shall submit the Quarterly Report of Purchases no 
later than 5 working days after the end of each quarter. 



 



  





mailto:brenda.k.hess@nasa.gov


mailto:brenda.k.hess@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:maria-elena.lopez-1@nasa.gov


mailto:maria-elena.lopez-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



21 
2.  DRL TITLE 



DD Form 1419, DoD Industrial Plant 
Equipment Requisition 



3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to AnJennette.C.Rodriguez@nasa.gov)  
 
Supply and Equipment Management Officer (SEMO), 
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)  



8.  REMARKS 
 



This requirement applies only to task orders that may require the Contractor to 
purchase items, title to which will vest in the government.  The Contractor shall 
comply with the requirements of NFS Clause 1852.245-70, Contractor Requests 
for Government-Provided Property (Deviation) (Sep 2007). 
 
The Contractor shall submit a DD Form 1419, DoD Industrial Plant Equipment 
Requisition, or equivalent format, upon determination of need for any Government-
owned equipment item for performance of this contract, at least 30 days in 
advance of the date the Contractor intends to acquire the item.  Contractors who 
are authorized to conduct their own screening using the NASA Equipment 
Management System (NEMS) and other Government sources of excess property 
shall provide evidence of the screening results with their request for Contracting 
Officer consent.  Requests to purchase based on unsuitability of items found shall 
include rationale for the determined unsuitability. 
 
See NFS 1845.7102 for preparation. 



 



  





mailto:brenda.k.hess@nasa.gov


mailto:brenda.k.hess@nasa.gov


mailto:maria-elena.lopez-1@nasa.gov


mailto:maria-elena.lopez-1@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



22 
2.  DRL TITLE 



Reporting Executive Compensation and 
First-Tier Subcontract Awards 



3.  FREQUENCY 



Monthly 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Section 2(d)(2) of the Federal Funding Accountability and 
Transparency Act of 2006 (Pub. L. 109-282), as 
amended by section 6202 of the Government Funding 
Transparency Act of 2008 (Pub. L. 110-252), requires the 
Contractor to report information on subcontract awards.  
The law requires all reported information be made public, 
therefore, the Contractor is responsible for notifying its 
subcontractors that the required information will be made 
public.  
 
a.    The Contractor shall report the information 
required by FAR Clause 52.204-10 at the Electronic 
Submission to the Federal Funding Accountability and 
Transparency Act (FFATA) Subaward Reporting System 
(FSRS) http://www.fsrs.gov for each first-tier subcontract.  
(The Contractor shall follow the instructions at 
http://www.fsrs.gov to report the data.)  
 
b.    The Contractor shall provide email notification 
to the Contracting Officer at 
AnJennette.C.Rodriguez@nasa.gov when the report 
submission is accepted by FSRS. 
  



8.  REMARKS 
 



Submission, in accordance with FAR Clause 52.204-10 Reporting Executive 
Compensation and First-Tier Subcontract Awards, paragraph (c)(1), shall be no 
later than the end of the month following the month of award of a first-tier 
subcontract with a value of $25,000 or more, (and any modifications to these 
subcontracts that change previously reported data).   
 
The Contracting Officer will ensure that contractors comply with the reporting 
requirements of 52.204-10, Reporting Executive Compensation and First-Tier 
Subcontract Awards by review of the contractor reports (at http://www.fsrs.gov) on 
a quarterly basis to ensure the information is consistent with contract information.  
The agency shall inform the contractor of any inconsistencies with the contract 
information and require that the contractor correct the report, or provide a 
reasonable explanation as to why it believes the information is correct.  
 
In accordance with FAR 4.1404.2(c): If the contractor fails to comply with the 
reporting requirements, the contracting officer shall exercise appropriate 
contractual remedies. In addition, the contracting officer shall make the contractor's 
failure to comply with the reporting requirements a part of the contractor's 
performance information under Subpart 42.15.  
 
Additionally, in accordance with FAR 4.1404.2(d): There is a reporting exception in 
52.204-10(d) for contractors and subcontractors who had gross income in the 
previous tax year under $300,000. 



 



  





http://www.fsrs.gov/


http://www.fsrs.gov/


mailto:brenda.k.hess@nasa.gov


mailto:brenda.k.hess@nasa.gov


http://www.fsrs.gov/
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014) 



DATA REQUIREMENTS LIST (DRL) 



TITLE OF CONTRACT, PRODUCT, SOW, ETC. 



Ames Consolidated Information Technology Services 3 (ACITS 3) 
Contract 



CONTRACT/RFP NO. 



NNA13AB88C 
DRL DATE/MOD DATE 



 REV 30 January 2014 



 



1.  LINE ITEM NO. 



23 
2.  DRL TITLE 



Reprocurement Data Package 
3.  FREQUENCY 



See Remarks 
4.  SUBMISSION DATE 



See Remarks 
5.  COPIES 



See Distribution 



 
6.  DATA TYPE:    Scheduled Submittal    Submittal upon request    Submitted upon update    Gov’t Approval Required 



7.  DISTRIBUTION: 
 



Contracting Officer (CO), Code JAC, M/S 241-1 (1 
electronic cy to 
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)  
 
COR, Code I, M/S 233-17 (1 electronic cy to  
kirsten.m.nagel@nasa.gov) 
  



8.  REMARKS 
 



Provide content and format requirements for delivery to NASA of all analytical 
models, tools, supporting documentation, equipment, data items and resource/cost 
information used to perform future reprocurement activities.  Data contained in Part 
IV, “Technical and Process Information” may be disclosed to competing offerors in 
the future. 
 
Six months prior to the end date of the contract, the contractor shall submit a data 
package containing the following: 
 
1. Labor resources: 



1.1. List of all direct labor skills by labor category, segregated by 
current work breakdown structure (WBS) 
1.2. An estimate of the number of indirect labor skills such as business 
or computer support normally charged through an indirect expense pool or 
through a service center expense 
1.3. Current annual average wage rates for each labor category and 
when these wages were last adjusted for escalation.  Also indicate 
whether any adjustments are projected to be made prior to contract 
expiration 
1.4. The number of WYEs and the estimated number of productive 
hours for each labor category currently on contract, segregated by current 
WBS. 
1.5. Seniority level of all skills on the current contract 



 
2. Non-labor resources: 



2.1. List of all materials, equipment, travel, supplies, etc., and the 
incurred annual cost by WBS.  Only include significant items that are used 
to perform the technical requirements of this contract. 
2.2. Provide a discussion associated with the major items identified 
above, such as the materials estimate includes a prompt payment discount 
of TBD% due to large volume discounts you have negotiated with your 





mailto:brenda.k.hess@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov


mailto:%20kirsten.m.nagel@nasa.gov
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vendors. 
 
3. The projected liability cost associated with unused accrued paid leave 
associated with non-exempt personnel.  Provide a copy of any Collective 
Bargaining Agreements in place and a current status of any upcoming negotiations 
with a union. 
 
4. Models and Tools Information: 



4.1. A catalog of models and tools provided shall be developed which 
contains the following: 



4.1.1. Unique name of item, 
4.1.2. Version number, revision number, or release date as 
appropriate, 
4.1.3. Abstract which describes purpose or use of item, 
4.1.4. Location of electronic copy. 



4.2. A listing and description of tools or models that will not be 
redelivered.   
4.3. Supporting documentation for the use of each item, including 
those submitted voluntarily under the contract, shall be submitted.  The 
documentation shall include, at a minimum, the following information: 



4.3.1. Purpose of the model or tool; 
4.3.2. Inputs required; 
4.3.3. Governing assumptions or constraints; 
4.3.4. Model or tool certification history, including description of 
validation methods used and results of correlation activities; 
4.3.5. Association with other models; 
4.3.6. For models, necessary tools such as a specific software 
modeling environment required to operate the model; 
4.3.7. For tools, necessary platforms such as computer 
processor requirements or operating system limitations. 



 
5. List of all contractor-owned equipment (at the time of delivery of this 
report) being used in the performance of the contract.  The list of equipment shall 
include: 



5.1. Description of the equipment (include make and model #) 
5.2. Location of the equipment (address, building and room #) 
5.3. Date purchased 
5.4. Purchase price of the equipment 
5.5. Current depreciated value of the equipment 



  
d. Format:  Electronic format of all submissions shall be compatible with 
WSTF IT desktop standard applications.  Organizational format of the supporting 
documentation shall be the Contractor’s format. 
 
e. Distribution:  Contractor’s electronic format is acceptable with traceability 
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to the content listed above. 
 
f. Submission: 



1. Initial: 1 year prior to contract end or at the Contracting Officer’s 
direction 
2. Final: End of period of performance:  submission of current version 
of all models, tools and supporting documentation which have been 
updated since first submission. 



 
g. Maintenance:  All models/tools and data items shall be maintained 
electronically.  All documentation developed to support the use of each model/tool 
and data items shall also be maintained electronically.  Both the models and the 
supporting documentation shall be updated as necessary to perform the 
assessments for which they were developed. 



 



 



Time is defined as follows:  “Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, 
Sundays, and legal holidays.  However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day. 
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14. DESCRIPTION OF AMENDMENT/MODIFICATION cont. 



 



1)  This modification deletes Section J.1, ARC 52.211-90, List of Documents, Exhibits, 



and Attachments (FEB 1997) in its entirely and replaces this clause with the following: 



 



J.1 ARC 52.211-90 LIST OF DOCUMENTS, EXHIBITS, AND ATTACHMENTS 



(FEB 1997)  



(a) The following documents, exhibits, and attachments are included in the solicitation 



and resulting contract.  Representations and certifications completed by the contractor in 



response to this solicitation are incorporated by reference in the resulting contract at time 



of award.  



Attachment  Title Date No. of 



Pages 



J.B1 Table of Cumulative Contract Task Order Values 23 Jul 2013 1 



J.B2 Price Template Workbook 18 Dec 



2010 



125 



J.C1 Statement of Work 20 Aug 2010 24 20 Aug 



2010 



24 



J.F.1 Contract Data Requirements List 30 JAN 



2014 



18 



J.G1 RESERVED TBD TBD 



J.G2 List of Government Property Furnished Pursuant 



to FAR 52.245-1 



23 Nov 



2010 



20 



J.G3 List of Government Property Furnished Pursuant 



to FAR 52.245-2 



23 Nov 



2010 



7 



J.I1 DD Form 254, Contract Security Classification 



Specification 



10 Oct 2013 2 



J.L1 Contractor‘s Safety and Health Plan ** 23 Dec 



2010 



36 



J.L2 Contractor‘s Organizational Conflicts of Interest 



Avoidance Plan ** 



23 Dec 



2010 



66 



J.L.3 Contractor‘s IT Security Plan* TBD TBD 



 



*To be incorporated at time of contract award or by subsequent modification. 



**Incorporated by reference from Offeror’s proposal. 



(END OF CLAUSE) 



 



[END OF SECTION] 
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2)  This modification incorporates by reference the following documents: Contractor’s 



Organizational Conflicts of Interest Avoidance Plan, Contractor’s Safety and Health Plan 



and Contract Security Classification Specification (DD 254). 



 



3)  This modification replaces the Contract Data Requirements List as listed in Section 



J.1 Attachment J.F1 in its entity.  The requirement for a Shared Savings Cost Reduction 



Proposal is hereby removed.  Further, the Interim Financial Management Report, the 



Monthly Financial Management Report (533M) and the Quarterly Financial Management 



Report (533Q) is hereby revised to include all Contract Task Orders, including Firm 



Fixed Price. 



 



4) To incorporate by reference the revised SECTION G - CONTRACT ADMINISTRATION DATA  



 



II. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18) 



 
CLAUSE NO.   DATE     TITLE  



1852.242-73            NOV 2004  NASA Contractor Financial Management Reporting  



     (when clause refers to schedule, see CDRLs for  



     reporting instructions) 
 



 



5) All other terms and conditions remain the same. 



 



End of Modification No. 9 










