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Section J, Attachment J.F1 (dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
l\llquenl?lgretr Report Title l\llquergobretr Report Title
Monthly Progress Report 13 Phase-Out Plan

2 Non-Disclosure Agreements 14 Safety and Health Plan

3 Mishap Report 15 Monthly Summary Report

4 Contractor Monthly Accident Report 16 IT Security Training Report

5 Patent Rights — Reten';i:(())rrlnt])g/ the Contractor (Short 17 IT Security Plan

6 Subcontract Consent Package 18 NASA Position Designation Record, NASA Form (NF) 1722

7 Property Management Records Report 19 Organizational Conflicts of Interest Avoidance Plan

8 Interim Financial Management Report 20 Quarterly Report of Purchases

9 Quarterly Financial Management Report 21 DD Form 1419, DoD Industrial Plant Equipment Requisition

10 Monthly Financial Management Report 22 Reporting Executive Comp?\/\sl:';ié)sn and First-Tier Subcontract

11 On-Call Schedule 23 Reprocurement Data Package

12 2" and 3" Shift Schedule Roster






Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

1 Monthly Progress Report Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Contracting Officer's Technical Representative (COR),
Code I, M/S 233-17 (1 cy electronic)

Task Requestor listed on Task Order (1 cy electronic
electronic)

8. REMARKS

The Contractor shall submit a monthly progress report no later than the 15" day of
the month following the month to be reported. The monthly progress report should
discuss the business, management, and technical aspects for each Task Order.
The report shall contain at least the following: (1) a brief status summary in
narrative form; (2) any current or anticipated issues or problems which may
impede performance, and recommended actions to resolve these for both the
Government and the Contractor; (3) staffing date; (4) discussion of achieving
deliverables and milestone schedules; and (5) include that information required by
Clauses H.2 NFS 1852.216-80 TASK ORDERING PROCEDURE (OCT 1996)
ALTERNATE | (OCT 1996) and H.4. ADDITIONAL REPORTS OF WORK —
RESEARCH AND DEVELOPMENT (NFS 1852.235-74) (FEB 2003).

1. LINE ITEM NO.
2

2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

Non-Disclosure Agreements

Once Prior to Starting Work See Distribution

6. DATATYPE: [] Scheduled Submittal [X] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

Task Requestor listed on Task Order (1 electronic cy to
email address listed on applicable Task Order)

8. REMARKS

When the Government determines it necessary, Contractor personnel shall be
required to sign non-disclosure agreements prior to starting work and may be
required to sign Center, contract, and/or contractor-specific non-disclosure
agreements as part of the closing of certain contractual agreements.




mailto:AnJennette.C.Rodriguez@nasa.gov@nasa.gov

mailto:kirsten.m.nagel@nasa.gov



Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

3

Mishap Report

See Remarks

See Remarks See Distribution

6. DATATYPE: [] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy via IRIS)

COR, Code I, M/S 233-17 (1 electronic cy via IRIS)
Office of Occupational Safety, Health, and Medical

Services, NASA-Ames Research Center, Code QH, MS
218-1 (1 electronic cy via IRIS)

8. REMARKS

The Contractor shall submit NF 1627, NASA Mishap Report, within one working
day after the occurrence of any mishap. The Report shall be submitted online,
using the NASA Incident Reporting Information System (IRIS), at
http://nasa.ex3host.com/iris.

1. LINE ITEM NO.
4

2. DRL TITLE
Contractor Monthly Accident Report

3. FREQUENCY

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

Monthly

6. paTATYPE: X Scheduled Submittal [] Submittal upon request [] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy via CMAR)

COR, Code I, M/S 233-17 (1 electronic cy via CMAR)
Office of Occupational Safety, Health, and Medical

Services, NASA-Ames Research Center, Code QH, MS
218-1 (1 electronic cy via CMAR)

8. REMARKS

The Contractor shall submit Form ARC 15, Monthly Safety and Health Report, no
later than 15 calendar days after the end of each month in accordance with NFS

clause 1852.223-70, Safety and Health. ARC collects this data in the Contractor
Monthly Accident Reporting (CMAR) web-based system, through the submission
of a monthly form which is located at http://cmar.arc.nasa.gov.




http://nasa.ex3host.com/iris

http://cmar.arc.nasa.gov/



Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
5 Patent Rights — Retention by the Annually See Remarks See Distribution
Contractor (Short Form)

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Patent Rights — Retention by the Contractor
(Short Form) Only:

Office of Legal Counsel, Code DL, M/S 202A-4
(original)

Contracting Officer (CO), Code JAC, M/S 241-1
(1 cy electronic)

COR, Code I, M/S 233-17 (1 electronic cy,
submitted via eNTRE)

8. REMARKS

The Contractor shall submit Patent Rights — Retention by the Contractor (Short
Form) in accordance with FAR Clause 52.227-11, Patent Rights — Retention by the
Contractor (Short Form) as modified by NFS Clause 1852.227-11 and NFS Clause
1852.227-72, Designation of New Technology Representative and Patent
Representative. Interim reports shall be submitted annually. If there are no
reportable items, a negative report is required.

1. LINE ITEM NO.
6

2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

Subcontract Consent Package

See Remarks See Remarks See Distribution

6. DATATYPE: [] Scheduled Submittal [X] Submittal upon request [] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

8. REMARKS

The Contractor shall submit subcontract consent package(s) in accordance with
FAR Clause 52.244-2, Subcontracts, or as specifically requested by the
Contracting Officer.






Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

7 Property Management Records Report See Remarks See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Equipment Management Specialist, Code JS, M/S 255-2
(1 cy electronic)

8. REMARKS

The Contractor shall submit a Property Management Report itemizing all
purchases for the quarter. All orders, items received, and prices must be included.
The Contractor shall use DD Form 1149, Requisition and Invoice/Shipping
Document, to report Government property that is centrally reportable equipment to
the NASA Equipment management System (NEMS): 1) at the time of receipt and
acceptance of property; 2) when major changes occur in the data initially
submitted to NASA,; and, 3) when the equipment is no longer required for or
actively being used in pursuit of this contract. The Contractor shall indicate the
current condition code of equipment reported pursuant to (3) above. Reportable
data shall be forwarded through the contracting officer within 15 working days after
the event that created the need for their preparation and shall be marked “FOR
NEMS.” A summary report shall be submitted annually and three months prior to
contract completion.






Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

8

Initial Financial Management Report

See Remarks

See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
kirsten.m.nagel@nasa.gov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov)

Financial Management Division, Code CF, M/S 203-18 (1
cy electronic to perla.a.blancett@nasa.gov)

Resources Management Office (RMO), Code CR, M/S
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)

8. REMARKS

Submission 30 days after effective date of contract.

An initial financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533Q (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial
Management Reporting System, accessible from http://nodis3.gsfc.nasa.gov/ , and
as set forth below.

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF)
and Firm Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost
including: total direct labor hours (excluding subcontract); direct labor
hours (subcontractors); direct labor costs; overhead and G&A (Prime
Contractor); total direct labor, overhead, and G&A (subcontractors); other
direct costs (ODCs); G&A/handling charge on ODCs; total other direct costs;
and fixed fee. Reports shall also provide planned data. All blocks shall be
completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP
Value

Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)




mailto:terry.kurtz@nasa.gov

mailto:rosatina.k.chan@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:nguyen.trang-1@nasa.gov

http://nodis3.gsfc.nasa.gov/



DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Ames Consolidated Information Technology Services 3 (ACITS 3)

Contract

CONTRACT/RFP NO.
NNA13AB88C

DRL DATE/MOD DATE
REV 30 January 2014

1. LINE ITEM NO.
9

2. DRL TITLE
Quarterly Financial
Management Report

3. FREQUENCY
Quarterly

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
kirsten.m.nagel@nasa.gov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov )

Financial Management Division, Code CF, M/S 203-18 (1
cy electronic to perla.a.blancett@nasa.gov)

Resources Management Office (RMO), Code CR, M/S
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)

8. REMARKS
Submission not later than the 15th day of the month preceeding the quarter being
projected.

A gquarterly financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533Q (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Policy Directive (NPD) 9501.2D, NASA Contractor Financial Management Reporting
System, accessible from http://nodis3.gsfc.nasa.gov/

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm
Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost including: total
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total
other direct costs; and fixed fee. Reports shall also provide data on planned and
actual (provisional) costs and actual labor hours, contract projections, and estimates
to complete. All blocks shall be completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP Value

Formats will be agreed upon between the Contractor, COR, and Contracting Officer.
Variances between planned dollars and actual dollars (developed using provisional
billing rates) for each reporting category (at the total contract level only) shall be
explained. Contractor estimates can be used if actual data is not available by the
required submission date.

NASA strongly encourages the use of electronic contractor cost reporting, where it
may benefit the Agency or the contractor, as long as the requirements of this NPG
are met and NASA obtains the information it needs to manage its contracts. In
particular, electronic reporting should permit the contractor to submit NF 533 reports
earlier than the standard due dates. The use of currently available technologies and
transmission capabilities to facilitate electronic reporting is also encouraged.




mailto:terry.kurtz@nasa.gov

mailto:rosatina.k.chan@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:nguyen.trang-1@nasa.gov



Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

10 Monthly Financial Management Report ( Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
Kirsten.m.nagel@nasa.qov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov)

Financial Management Division, Code CF, M/S 203-20 (1
cy electronics to perla.a.blancett@nasa.gov ,
marjorie.c.toy@nasa.gov, and nguyen.trang-

l@nasa.qgov)

8. REMARKS
To be delivered no later than the 10™ working day after each full month of service.

A monthly financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533M (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial Management
Reporting System, accessible at http://nodis3.gsfc.nasa.gov/ , and as set forth below.

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm
Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost including: total
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total
other direct costs; and fixed fee. Reports shall also provide data on planned and actual
(provisional) costs and actual labor hours, contract projections, and estimates to
complete. All blocks shall be completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP Value

Formats will be agreed upon between the Contractor, COR, and Contracting Officer.
The Contractor shall provide a variance analysis for significant differentials in the
elements of cost between the actual costs (developed using provisional billing rates)
and plan for the current month. Additionally, when a differential of 5 percent or more
occurs between the actual and planned total costs, the Contractor shall submit a
variance analysis. Reasonable variance explanation includes the issue, monthly
and/or total impacts, corrective actions, and associated dates. Contractor estimates
can be used if actual data is not available by the required submission date.




mailto:kirsten.m.nagel@nasa.gov

mailto:perla.a.blancett@nasa.gov

mailto:marjorie.c.toy@nasa.gov

mailto:nguyen.trang-1@nasa.gov

mailto:nguyen.trang-1@nasa.gov

http://nodis3.gsfc.nasa.gov/



Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

11 On-Call Schedule Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall submit to the CO and the COR a schedule containing the
employee names, home telephone numbers, and pager numbers of all personnel
with on-call support responsibilities, along with their dates of assignment. The
schedule shall be submitted not later than the 5" working day of the month and
within 1 working day after any subsequent changes.

1. LINEITEM NO.

12

2. DRL TITLE
2" and 3" Shift Schedule Roster

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Monthly See Remarks See Distribution

6. pATATYPE: X] Scheduled Submittal [[] Submittal upon request X Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall provide a roster for its on-site 2" and 3" shifts to the CO and
the COR. The roster shall contain the employee names, locations, and scheduled
working periods. Should this roster be revised at any time, whether due to
changes in personnel or hours scheduled, the Contractor shall submit a revision.
The roster shall be submitted not later than the 5™ working day of the month and
within 1 working day after any subsequent changes.

1. LINE ITEM NO.

13

2. DRL TITLE
Phase-Out Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall provide a Phase-Out Plan for the complete and orderly
transfer of duties and records to the incoming Contractor. The Plan shall address
issues pertinent to the continuation of safe operations for all areas of responsibility
under the contract.




mailto:brenda.k.hess@nasa.gov

mailto:kirsten.m.nagel@nasa.gov

mailto:brenda.k.hess@nasa.gov
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

14

Safety and Health Plan

As Required

See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall provide a Safety and Health Plan addressing issues pertinent
to safe operation in all areas of responsibility under the contract for review by the
Ames Occupational Safety, Health and Medical Services Offices. The Plan shall
include health and environmental compliance regulations applicable to this
contract. The Plan is required before contract award as part of the Contractor’'s
proposal and shall be updated in accordance with NFS Clause 1852.223-70,
Safety and Health.

1. LINE ITEM NO.
15

2. DRL TITLE
Monthly Summary Report

3. FREQUENCY

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

Monthly

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:
Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Contracting Officer’s Technical Representative (COR),
Code I, M/S 233-17 (1 cy electronic)

Task Requestor listed on Task Order (1 cy electronic
electronic)

8. REMARKS

The Contractor shall submit a monthly task order summary report no later than the
15th day of the month following the month to be reported. The monthly task order
summary report should discuss a brief summary of each task order as well as
provide a list of delivered requirements. The report shall contain the following six
sections for each review period: (1) list of new or proposed task orders; (2) list of
modified task orders; (3) a brief status summary of each task order; (4) list of task
deliverables (5) List of deliverables not achieved with corrective action; and (6) list
of an unresolved task issues and descriptions.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

16 IT Security Training Report As Required See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall provide a monthly count of contractor employees who have
completed the appropriate IT security training pursuant to NFS Clause 1852.204-
76 no later than 5 working days after the end of each month. IT Security Training
is mandatory for all federal employees, contractors, students and associates who
use NASA Federal IT assets and information, and is available through the System
for Administration, Training, and Educational Resources for NASA (SATERN) at
https://satern.nasa.gov/. The report shall be provided monthly from the point of
issuance of new annual training until 100 percent of Contractor and subcontractor
personnel have completed training. Thereafter, the report shall be updated no
later than 5 working days after the end of each month in which new Contractor
personnel are hired and require training.

Center-wide progress toward 100 percent completion of this requirement will be
tracked by organization and reported to center management. To ensure that Ames
Research Center meets the required agency metrics, the center must be 100
percent complete in IT security training each year by the deadline of May 30.

An individual's failure to meet the training deadline will result in his or her computer
system being disconnected from the network.

1. LINE ITEM NO.
17

2. DRL TITLE
IT Security Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. paTATYPE: X] Scheduled Submittal [ ] Submittal upon request [] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall prepare and submit an IT Security Plan for Government
approval in accordance with NFS Clause 1852.204-76 within 30 days after contract
award.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

18 NASA Position Designation Record, See Remarks See Remarks See Distribution

NASA Form (NF) 1722

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Protective Services Office, Code JP, M/S 15-1 (1 cy
electronic)

8. REMARKS

In accordance with NPR 1600.1, NASA Security Program Procedural

Requirement, the Contractor shall complete an NF 1722 for each employee and
new hire. The NF 1722 shall be completed within 10 working days from the date of
hiring or assignment to the Contract, whichever is later.

1. LINE ITEM NO.
19

2. DRL TITLE
Organizational Conflicts of Interest
Avoidance Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. pATATYPE: X] Scheduled Submittal [ ] Submittal upon request [] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Organizational Conflicts of Interest Avoidance Plan shall be provided by the
Contractor with its proposal. This Plan shall incorporate any previous studies
performed, analyze all organizational conflicts of interest that might arise because
the service provider has access to companies’ sensitive information, and establish
specific methods to control, mitigate, or eliminate all problems identified. The Plan
shall address all requirements identified in Section H, paragraph H.14,
Organizational Conflicts of Interest a Limitation on Future Contracting, and in
Section I, paragraph 1.1, NFS Clause 1852.237-72, Access to Sensitive
Information.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

20 Quarterly Report of Purchases See Remarks See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

Supply and Equipment Management Officer (SEMO),
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)

8. REMARKS

The Contractor shall comply with the requirements of NFS Clause 1852.245-71,
Installation-Accountable Government Property (Sep 2007) Alternate | (Deviation)
(Sep 2007). The Contractor shall submit the Quarterly Report of Purchases no
later than 5 working days after the end of each quarter.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

21 DD Form 1419, DoD Industrial Plant See Remarks See Remarks See Distribution

Equipment Requisition

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

Supply and Equipment Management Officer (SEMO),
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)

8. REMARKS

This requirement applies only to task orders that may require the Contractor to
purchase items, title to which will vest in the government. The Contractor shall
comply with the requirements of NFS Clause 1852.245-70, Contractor Requests
for Government-Provided Property (Deviation) (Sep 2007).

The Contractor shall submit a DD Form 1419, DoD Industrial Plant Equipment
Requisition, or equivalent format, upon determination of need for any Government-
owned equipment item for performance of this contract, at least 30 days in
advance of the date the Contractor intends to acquire the item. Contractors who
are authorized to conduct their own screening using the NASA Equipment
Management System (NEMS) and other Government sources of excess property
shall provide evidence of the screening results with their request for Contracting
Officer consent. Requests to purchase based on unsuitability of items found shall
include rationale for the determined unsuitability.

See NFS 1845.7102 for preparation.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

22

Reporting Executive Compensation and
First-Tier Subcontract Awards

Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Section 2(d)(2) of the Federal Funding Accountability and
Transparency Act of 2006 (Pub. L. 109-282), as
amended by section 6202 of the Government Funding
Transparency Act of 2008 (Pub. L. 110-252), requires the
Contractor to report information on subcontract awards.
The law requires all reported information be made public,
therefore, the Contractor is responsible for notifying its
subcontractors that the required information will be made
public.

a. The Contractor shall report the information
required by FAR Clause 52.204-10 at the Electronic
Submission to the Federal Funding Accountability and
Transparency Act (FFATA) Subaward Reporting System
(FSRS) http://www.fsrs.gov for each first-tier subcontract.
(The Contractor shall follow the instructions at
http://www.fsrs.gov to report the data.)

b. The Contractor shall provide email notification
to the Contracting Officer at
AnJennette.C.Rodriguez@nasa.gov when the report
submission is accepted by FSRS.

8. REMARKS

Submission, in accordance with FAR Clause 52.204-10 Reporting Executive
Compensation and First-Tier Subcontract Awards, paragraph (c)(1), shall be no
later than the end of the month following the month of award of a first-tier
subcontract with a value of $25,000 or more, (and any modifications to these
subcontracts that change previously reported data).

The Contracting Officer will ensure that contractors comply with the reporting
requirements of 52.204-10, Reporting Executive Compensation and First-Tier
Subcontract Awards by review of the contractor reports (at http://www.fsrs.gov) on
a quarterly basis to ensure the information is consistent with contract information.
The agency shall inform the contractor of any inconsistencies with the contract
information and require that the contractor correct the report, or provide a
reasonable explanation as to why it believes the information is correct.

In accordance with FAR 4.1404.2(c): If the contractor fails to comply with the
reporting requirements, the contracting officer shall exercise appropriate
contractual remedies. In addition, the contracting officer shall make the contractor's
failure to comply with the reporting requirements a part of the contractor's
performance information under Subpart 42.15.

Additionally, in accordance with FAR 4.1404.2(d): There is a reporting exception in
52.204-10(d) for contractors and subcontractors who had gross income in the
previous tax year under $300,000.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Ames Consolidated Information Technology Services 3 (ACITS 3)
Contract

CONTRACT/RFP NO. DRL DATE/MOD DATE
NNA13AB88C REV 30 January 2014

1. LINE ITEM NO. 2. DRL TITLE
23 Reprocurement Data Package

3. FREQUENCY

See Remarks See Remarks See Distribution

4. SUBMISSION DATE 5. COPIES

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to
AnJennette.C.Rodriguez@nasa.gov@nasa.qov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

1.

8. REMARKS

Provide content and format requirements for delivery to NASA of all analytical
models, tools, supporting documentation, equipment, data items and resource/cost
information used to perform future reprocurement activities. Data contained in Part
IV, “Technical and Process Information” may be disclosed to competing offerors in
the future.

Six months prior to the end date of the contract, the contractor shall submit a data
package containing the following:

Labor resources:

1.1. List of all direct labor skills by labor category, segregated by
current work breakdown structure (WBS)

1.2. An estimate of the number of indirect labor skills such as business
or computer support normally charged through an indirect expense pool or
through a service center expense

1.3. Current annual average wage rates for each labor category and
when these wages were last adjusted for escalation. Also indicate
whether any adjustments are projected to be made prior to contract
expiration

1.4. The number of WYEs and the estimated number of productive
hours for each labor category currently on contract, segregated by current
WBS.

15. Seniority level of all skills on the current contract

Non-labor resources:

2.1. List of all materials, equipment, travel, supplies, etc., and the
incurred annual cost by WBS. Only include significant items that are used
to perform the technical requirements of this contract.

2.2. Provide a discussion associated with the major items identified
above, such as the materials estimate includes a prompt payment discount
of TBD% due to large volume discounts you have negotiated with your
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vendors.

3. The projected liability cost associated with unused accrued paid leave
associated with non-exempt personnel. Provide a copy of any Collective
Bargaining Agreements in place and a current status of any upcoming negotiations
with a union.

4. Models and Tools Information:
4.1. A catalog of models and tools provided shall be developed which
contains the following:
4.1.1. Unique name of item,
4.1.2. Version number, revision number, or release date as
appropriate,
4.1.3. Abstract which describes purpose or use of item,
4.1.4. Location of electronic copy.
4.2 A listing and description of tools or models that will not be
redelivered.
4.3. Supporting documentation for the use of each item, including
those submitted voluntarily under the contract, shall be submitted. The
documentation shall include, at a minimum, the following information:
4.3.1. Purpose of the model or tool;
4.3.2. Inputs required;
4.3.3. Governing assumptions or constraints;
4.3.4. Model or tool certification history, including description of
validation methods used and results of correlation activities;
4.3.5. Association with other models;
4.3.6. For models, necessary tools such as a specific software
modeling environment required to operate the model,
4.3.7. For tools, necessary platforms such as computer
processor requirements or operating system limitations.

5. List of all contractor-owned equipment (at the time of delivery of this
report) being used in the performance of the contract. The list of equipment shall
include:

5.1. Description of the equipment (include make and model #)
5.2. Location of the equipment (address, building and room #)
5.3. Date purchased
5.4. Purchase price of the equipment
5.5. Current depreciated value of the equipment

d. Format: Electronic format of all submissions shall be compatible with

WSTF IT desktop standard applications. Organizational format of the supporting
documentation shall be the Contractor’s format.

e. Distribution: Contractor’s electronic format is acceptable with traceability
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to the content listed above.

f. Submission:
1. Initial: 1 year prior to contract end or at the Contracting Officer’s
direction
2. Final: End of period of performance: submission of current version
of all models, tools and supporting documentation which have been
updated since first submission.

g. Maintenance: All models/tools and data items shall be maintained
electronically. All documentation developed to support the use of each model/tool
and data items shall also be maintained electronically. Both the models and the
supporting documentation shall be updated as necessary to perform the
assessments for which they were developed.

Time is defined as follows: “Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.
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Section J, Attachment J.F1 (dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
l\llquenl?lgretr Report Title l\llquergobretr Report Title
Monthly Progress Report 13 Phase-Out Plan

2 Non-Disclosure Agreements 14 Safety and Health Plan

3 Mishap Report 15 Monthly Summary Report

4 Contractor Monthly Accident Report 16 IT Security Training Report

5 Patent Rights — Reten';i:(())rrlnt])g/ the Contractor (Short 17 IT Security Plan

6 Subcontract Consent Package 18 NASA Position Designation Record, NASA Form (NF) 1722

7 Property Management Records Report 19 Organizational Conflicts of Interest Avoidance Plan

8 Interim Financial Management Report 20 Quarterly Report of Purchases

9 Quarterly Financial Management Report 21 DD Form 1419, DoD Industrial Plant Equipment Requisition

10 Monthly Financial Management Report 22 Reporting Executive Comp?\/\sl:';ié)sn and First-Tier Subcontract

11 On-Call Schedule 23 Reprocurement Data Package

12 2" and 3" Shift Schedule Roster








Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

1 Monthly Progress Report Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Contracting Officer's Technical Representative (COR),
Code I, M/S 233-17 (1 cy electronic)

Task Requestor listed on Task Order (1 cy electronic
electronic)

8. REMARKS

The Contractor shall submit a monthly progress report no later than the 15" day of
the month following the month to be reported. The monthly progress report should
discuss the business, management, and technical aspects for each Task Order.
The report shall contain at least the following: (1) a brief status summary in
narrative form; (2) any current or anticipated issues or problems which may
impede performance, and recommended actions to resolve these for both the
Government and the Contractor; (3) staffing date; (4) discussion of achieving
deliverables and milestone schedules; and (5) include that information required by
Clauses H.2 NFS 1852.216-80 TASK ORDERING PROCEDURE (OCT 1996)
ALTERNATE | (OCT 1996) and H.4. ADDITIONAL REPORTS OF WORK —
RESEARCH AND DEVELOPMENT (NFS 1852.235-74) (FEB 2003).

1. LINE ITEM NO.
2

2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

Non-Disclosure Agreements

Once Prior to Starting Work See Distribution

6. DATATYPE: [] Scheduled Submittal [X] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to
AnJennette.C.Rodriguez@nasa.gov@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

Task Requestor listed on Task Order (1 electronic cy to
email address listed on applicable Task Order)

8. REMARKS

When the Government determines it necessary, Contractor personnel shall be
required to sign non-disclosure agreements prior to starting work and may be
required to sign Center, contract, and/or contractor-specific non-disclosure
agreements as part of the closing of certain contractual agreements.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

3

Mishap Report

See Remarks

See Remarks See Distribution

6. DATATYPE: [] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy via IRIS)

COR, Code I, M/S 233-17 (1 electronic cy via IRIS)
Office of Occupational Safety, Health, and Medical

Services, NASA-Ames Research Center, Code QH, MS
218-1 (1 electronic cy via IRIS)

8. REMARKS

The Contractor shall submit NF 1627, NASA Mishap Report, within one working
day after the occurrence of any mishap. The Report shall be submitted online,
using the NASA Incident Reporting Information System (IRIS), at
http://nasa.ex3host.com/iris.

1. LINE ITEM NO.
4

2. DRL TITLE
Contractor Monthly Accident Report

3. FREQUENCY

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

Monthly

6. paTATYPE: X Scheduled Submittal [] Submittal upon request [] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy via CMAR)

COR, Code I, M/S 233-17 (1 electronic cy via CMAR)
Office of Occupational Safety, Health, and Medical

Services, NASA-Ames Research Center, Code QH, MS
218-1 (1 electronic cy via CMAR)

8. REMARKS

The Contractor shall submit Form ARC 15, Monthly Safety and Health Report, no
later than 15 calendar days after the end of each month in accordance with NFS

clause 1852.223-70, Safety and Health. ARC collects this data in the Contractor
Monthly Accident Reporting (CMAR) web-based system, through the submission
of a monthly form which is located at http://cmar.arc.nasa.gov.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
5 Patent Rights — Retention by the Annually See Remarks See Distribution
Contractor (Short Form)

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Patent Rights — Retention by the Contractor
(Short Form) Only:

Office of Legal Counsel, Code DL, M/S 202A-4
(original)

Contracting Officer (CO), Code JAC, M/S 241-1
(1 cy electronic)

COR, Code I, M/S 233-17 (1 electronic cy,
submitted via eNTRE)

8. REMARKS

The Contractor shall submit Patent Rights — Retention by the Contractor (Short
Form) in accordance with FAR Clause 52.227-11, Patent Rights — Retention by the
Contractor (Short Form) as modified by NFS Clause 1852.227-11 and NFS Clause
1852.227-72, Designation of New Technology Representative and Patent
Representative. Interim reports shall be submitted annually. If there are no
reportable items, a negative report is required.

1. LINE ITEM NO.
6

2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

Subcontract Consent Package

See Remarks See Remarks See Distribution

6. DATATYPE: [] Scheduled Submittal [X] Submittal upon request [] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

8. REMARKS

The Contractor shall submit subcontract consent package(s) in accordance with
FAR Clause 52.244-2, Subcontracts, or as specifically requested by the
Contracting Officer.








Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

7 Property Management Records Report See Remarks See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Equipment Management Specialist, Code JS, M/S 255-2
(1 cy electronic)

8. REMARKS

The Contractor shall submit a Property Management Report itemizing all
purchases for the quarter. All orders, items received, and prices must be included.
The Contractor shall use DD Form 1149, Requisition and Invoice/Shipping
Document, to report Government property that is centrally reportable equipment to
the NASA Equipment management System (NEMS): 1) at the time of receipt and
acceptance of property; 2) when major changes occur in the data initially
submitted to NASA,; and, 3) when the equipment is no longer required for or
actively being used in pursuit of this contract. The Contractor shall indicate the
current condition code of equipment reported pursuant to (3) above. Reportable
data shall be forwarded through the contracting officer within 15 working days after
the event that created the need for their preparation and shall be marked “FOR
NEMS.” A summary report shall be submitted annually and three months prior to
contract completion.








Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

8

Initial Financial Management Report

See Remarks

See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
kirsten.m.nagel@nasa.gov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov)

Financial Management Division, Code CF, M/S 203-18 (1
cy electronic to perla.a.blancett@nasa.gov)

Resources Management Office (RMO), Code CR, M/S
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)

8. REMARKS

Submission 30 days after effective date of contract.

An initial financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533Q (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial
Management Reporting System, accessible from http://nodis3.gsfc.nasa.gov/ , and
as set forth below.

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF)
and Firm Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost
including: total direct labor hours (excluding subcontract); direct labor
hours (subcontractors); direct labor costs; overhead and G&A (Prime
Contractor); total direct labor, overhead, and G&A (subcontractors); other
direct costs (ODCs); G&A/handling charge on ODCs; total other direct costs;
and fixed fee. Reports shall also provide planned data. All blocks shall be
completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP
Value

Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)
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DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Ames Consolidated Information Technology Services 3 (ACITS 3)

Contract

CONTRACT/RFP NO.
NNA13AB88C

DRL DATE/MOD DATE
REV 30 January 2014

1. LINE ITEM NO.
9

2. DRL TITLE
Quarterly Financial
Management Report

3. FREQUENCY
Quarterly

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov't Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
kirsten.m.nagel@nasa.gov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov )

Financial Management Division, Code CF, M/S 203-18 (1
cy electronic to perla.a.blancett@nasa.gov)

Resources Management Office (RMO), Code CR, M/S
237-9 (1 cy electronic to nguyen.trang-1@nasa.gov)

8. REMARKS
Submission not later than the 15th day of the month preceeding the quarter being
projected.

A gquarterly financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533Q (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Policy Directive (NPD) 9501.2D, NASA Contractor Financial Management Reporting
System, accessible from http://nodis3.gsfc.nasa.gov/

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm
Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost including: total
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total
other direct costs; and fixed fee. Reports shall also provide data on planned and
actual (provisional) costs and actual labor hours, contract projections, and estimates
to complete. All blocks shall be completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP Value

Formats will be agreed upon between the Contractor, COR, and Contracting Officer.
Variances between planned dollars and actual dollars (developed using provisional
billing rates) for each reporting category (at the total contract level only) shall be
explained. Contractor estimates can be used if actual data is not available by the
required submission date.

NASA strongly encourages the use of electronic contractor cost reporting, where it
may benefit the Agency or the contractor, as long as the requirements of this NPG
are met and NASA obtains the information it needs to manage its contracts. In
particular, electronic reporting should permit the contractor to submit NF 533 reports
earlier than the standard due dates. The use of currently available technologies and
transmission capabilities to facilitate electronic reporting is also encouraged.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

10 Monthly Financial Management Report ( Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Electronic submission to:

COR, Code I, M/S 233-17 (1 cy electronic to
Kirsten.m.nagel@nasa.qov)

Resource Management Specialist, Code |, M/S 233-17
(1cy to rosatina.k.chan@nasa.gov)

Financial Management Division, Code CF, M/S 203-20 (1
cy electronics to perla.a.blancett@nasa.gov ,
marjorie.c.toy@nasa.gov, and nguyen.trang-

l@nasa.qgov)

8. REMARKS
To be delivered no later than the 10™ working day after each full month of service.

A monthly financial management report shall be submitted by the Contractor and
each major subcontractor on NASA Form 533M (or computer-generated version) in
accordance with the instructions on the reverse side of the forms and the NASA
Procedural Requirements (NPR) 9501.2D, NASA Contractor Financial Management
Reporting System, accessible at http://nodis3.gsfc.nasa.gov/ , and as set forth below.

Reports shall be generated for all Task Orders (Cost Plus Fixed Fee (CPFF) and Firm
Fixed Price (FFP))

For CPFF Task Orders - Reporting categories shall be elements of cost including: total
direct labor hours (excluding subcontract); direct labor hours (subcontractors); direct
labor costs; overhead and G&A (Prime Contractor); total direct labor, overhead, and
G&A (subcontractors); other direct costs (ODCs); G&A/handling charge on ODCs; total
other direct costs; and fixed fee. Reports shall also provide data on planned and actual
(provisional) costs and actual labor hours, contract projections, and estimates to
complete. All blocks shall be completed as appropriate.

For FFP Task Order - Reporting category shall be one element of price: FFP Value

Formats will be agreed upon between the Contractor, COR, and Contracting Officer.
The Contractor shall provide a variance analysis for significant differentials in the
elements of cost between the actual costs (developed using provisional billing rates)
and plan for the current month. Additionally, when a differential of 5 percent or more
occurs between the actual and planned total costs, the Contractor shall submit a
variance analysis. Reasonable variance explanation includes the issue, monthly
and/or total impacts, corrective actions, and associated dates. Contractor estimates
can be used if actual data is not available by the required submission date.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

11 On-Call Schedule Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall submit to the CO and the COR a schedule containing the
employee names, home telephone numbers, and pager numbers of all personnel
with on-call support responsibilities, along with their dates of assignment. The
schedule shall be submitted not later than the 5" working day of the month and
within 1 working day after any subsequent changes.

1. LINEITEM NO.

12

2. DRL TITLE
2" and 3" Shift Schedule Roster

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Monthly See Remarks See Distribution

6. pATATYPE: X] Scheduled Submittal [[] Submittal upon request X Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall provide a roster for its on-site 2" and 3" shifts to the CO and
the COR. The roster shall contain the employee names, locations, and scheduled
working periods. Should this roster be revised at any time, whether due to
changes in personnel or hours scheduled, the Contractor shall submit a revision.
The roster shall be submitted not later than the 5™ working day of the month and
within 1 working day after any subsequent changes.

1. LINE ITEM NO.

13

2. DRL TITLE
Phase-Out Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall provide a Phase-Out Plan for the complete and orderly
transfer of duties and records to the incoming Contractor. The Plan shall address
issues pertinent to the continuation of safe operations for all areas of responsibility
under the contract.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

14

Safety and Health Plan

As Required

See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall provide a Safety and Health Plan addressing issues pertinent
to safe operation in all areas of responsibility under the contract for review by the
Ames Occupational Safety, Health and Medical Services Offices. The Plan shall
include health and environmental compliance regulations applicable to this
contract. The Plan is required before contract award as part of the Contractor’'s
proposal and shall be updated in accordance with NFS Clause 1852.223-70,
Safety and Health.

1. LINE ITEM NO.
15

2. DRL TITLE
Monthly Summary Report

3. FREQUENCY

4. SUBMISSION DATE
See Remarks

5. COPIES
See Distribution

Monthly

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:
Contracting Officer (CO), Code JAC, M/S 241-1 (1 cy
electronic)

Contracting Officer’s Technical Representative (COR),
Code I, M/S 233-17 (1 cy electronic)

Task Requestor listed on Task Order (1 cy electronic
electronic)

8. REMARKS

The Contractor shall submit a monthly task order summary report no later than the
15th day of the month following the month to be reported. The monthly task order
summary report should discuss a brief summary of each task order as well as
provide a list of delivered requirements. The report shall contain the following six
sections for each review period: (1) list of new or proposed task orders; (2) list of
modified task orders; (3) a brief status summary of each task order; (4) list of task
deliverables (5) List of deliverables not achieved with corrective action; and (6) list
of an unresolved task issues and descriptions.

10
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

16 IT Security Training Report As Required See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [X] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

8. REMARKS

The Contractor shall provide a monthly count of contractor employees who have
completed the appropriate IT security training pursuant to NFS Clause 1852.204-
76 no later than 5 working days after the end of each month. IT Security Training
is mandatory for all federal employees, contractors, students and associates who
use NASA Federal IT assets and information, and is available through the System
for Administration, Training, and Educational Resources for NASA (SATERN) at
https://satern.nasa.gov/. The report shall be provided monthly from the point of
issuance of new annual training until 100 percent of Contractor and subcontractor
personnel have completed training. Thereafter, the report shall be updated no
later than 5 working days after the end of each month in which new Contractor
personnel are hired and require training.

Center-wide progress toward 100 percent completion of this requirement will be
tracked by organization and reported to center management. To ensure that Ames
Research Center meets the required agency metrics, the center must be 100
percent complete in IT security training each year by the deadline of May 30.

An individual's failure to meet the training deadline will result in his or her computer
system being disconnected from the network.

1. LINE ITEM NO.
17

2. DRL TITLE
IT Security Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. paTATYPE: X] Scheduled Submittal [ ] Submittal upon request [] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Contractor shall prepare and submit an IT Security Plan for Government
approval in accordance with NFS Clause 1852.204-76 within 30 days after contract
award.

11
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

18 NASA Position Designation Record, See Remarks See Remarks See Distribution

NASA Form (NF) 1722

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Protective Services Office, Code JP, M/S 15-1 (1 cy
electronic)

8. REMARKS

In accordance with NPR 1600.1, NASA Security Program Procedural

Requirement, the Contractor shall complete an NF 1722 for each employee and
new hire. The NF 1722 shall be completed within 10 working days from the date of
hiring or assignment to the Contract, whichever is later.

1. LINE ITEM NO.
19

2. DRL TITLE
Organizational Conflicts of Interest
Avoidance Plan

3. FREQUENCY 4. SUBMISSION DATE 5. COPIES
Once See Remarks See Distribution

6. pATATYPE: X] Scheduled Submittal [ ] Submittal upon request [] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
kirsten.m.nagel@nasa.gov)

8. REMARKS

The Organizational Conflicts of Interest Avoidance Plan shall be provided by the
Contractor with its proposal. This Plan shall incorporate any previous studies
performed, analyze all organizational conflicts of interest that might arise because
the service provider has access to companies’ sensitive information, and establish
specific methods to control, mitigate, or eliminate all problems identified. The Plan
shall address all requirements identified in Section H, paragraph H.14,
Organizational Conflicts of Interest a Limitation on Future Contracting, and in
Section I, paragraph 1.1, NFS Clause 1852.237-72, Access to Sensitive
Information.

12
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

20 Quarterly Report of Purchases See Remarks See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

Supply and Equipment Management Officer (SEMO),
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)

8. REMARKS

The Contractor shall comply with the requirements of NFS Clause 1852.245-71,
Installation-Accountable Government Property (Sep 2007) Alternate | (Deviation)
(Sep 2007). The Contractor shall submit the Quarterly Report of Purchases no
later than 5 working days after the end of each quarter.

13
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract
1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

21 DD Form 1419, DoD Industrial Plant See Remarks See Remarks See Distribution

Equipment Requisition

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to AnJennette.C.Rodriguez@nasa.gov)

Supply and Equipment Management Officer (SEMO),
Code JS, M/S 255-2 (1 electronic cy to maria-
elena.lopez-1@nasa.gov)

8. REMARKS

This requirement applies only to task orders that may require the Contractor to
purchase items, title to which will vest in the government. The Contractor shall
comply with the requirements of NFS Clause 1852.245-70, Contractor Requests
for Government-Provided Property (Deviation) (Sep 2007).

The Contractor shall submit a DD Form 1419, DoD Industrial Plant Equipment
Requisition, or equivalent format, upon determination of need for any Government-
owned equipment item for performance of this contract, at least 30 days in
advance of the date the Contractor intends to acquire the item. Contractors who
are authorized to conduct their own screening using the NASA Equipment
Management System (NEMS) and other Government sources of excess property
shall provide evidence of the screening results with their request for Contracting
Officer consent. Requests to purchase based on unsuitability of items found shall
include rationale for the determined unsuitability.

See NFS 1845.7102 for preparation.

14
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC. CONTRACT/RFP NO. DRL DATE/MOD DATE
Ames Consolidated Information Technology Services 3 (ACITS 3) NNA13AB88C REV 30 January 2014
Contract

1. LINE ITEM NO. 2. DRL TITLE 3. FREQUENCY 4. SUBMISSION DATE 5. COPIES

22

Reporting Executive Compensation and
First-Tier Subcontract Awards

Monthly See Remarks See Distribution

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [X] Gov’t Approval Required

7. DISTRIBUTION:

Section 2(d)(2) of the Federal Funding Accountability and
Transparency Act of 2006 (Pub. L. 109-282), as
amended by section 6202 of the Government Funding
Transparency Act of 2008 (Pub. L. 110-252), requires the
Contractor to report information on subcontract awards.
The law requires all reported information be made public,
therefore, the Contractor is responsible for notifying its
subcontractors that the required information will be made
public.

a. The Contractor shall report the information
required by FAR Clause 52.204-10 at the Electronic
Submission to the Federal Funding Accountability and
Transparency Act (FFATA) Subaward Reporting System
(FSRS) http://www.fsrs.gov for each first-tier subcontract.
(The Contractor shall follow the instructions at
http://www.fsrs.gov to report the data.)

b. The Contractor shall provide email notification
to the Contracting Officer at
AnJennette.C.Rodriguez@nasa.gov when the report
submission is accepted by FSRS.

8. REMARKS

Submission, in accordance with FAR Clause 52.204-10 Reporting Executive
Compensation and First-Tier Subcontract Awards, paragraph (c)(1), shall be no
later than the end of the month following the month of award of a first-tier
subcontract with a value of $25,000 or more, (and any modifications to these
subcontracts that change previously reported data).

The Contracting Officer will ensure that contractors comply with the reporting
requirements of 52.204-10, Reporting Executive Compensation and First-Tier
Subcontract Awards by review of the contractor reports (at http://www.fsrs.gov) on
a quarterly basis to ensure the information is consistent with contract information.
The agency shall inform the contractor of any inconsistencies with the contract
information and require that the contractor correct the report, or provide a
reasonable explanation as to why it believes the information is correct.

In accordance with FAR 4.1404.2(c): If the contractor fails to comply with the
reporting requirements, the contracting officer shall exercise appropriate
contractual remedies. In addition, the contracting officer shall make the contractor's
failure to comply with the reporting requirements a part of the contractor's
performance information under Subpart 42.15.

Additionally, in accordance with FAR 4.1404.2(d): There is a reporting exception in
52.204-10(d) for contractors and subcontractors who had gross income in the
previous tax year under $300,000.
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Section J, Attachment J.F1 ( REV 30 January 2014dated 30 January 2014)

DATA REQUIREMENTS LIST (DRL)

TITLE OF CONTRACT, PRODUCT, SOW, ETC.
Ames Consolidated Information Technology Services 3 (ACITS 3)
Contract

CONTRACT/RFP NO. DRL DATE/MOD DATE
NNA13AB88C REV 30 January 2014

1. LINE ITEM NO. 2. DRL TITLE
23 Reprocurement Data Package

3. FREQUENCY

See Remarks See Remarks See Distribution

4. SUBMISSION DATE 5. COPIES

6. DATATYPE: [X] Scheduled Submittal [] Submittal upon request [ ] Submitted upon update [] Gov’t Approval Required

7. DISTRIBUTION:

Contracting Officer (CO), Code JAC, M/S 241-1 (1
electronic cy to
AnJennette.C.Rodriguez@nasa.gov@nasa.qov)

COR, Code I, M/S 233-17 (1 electronic cy to
Kirsten.m.nagel@nasa.qov)

1.

8. REMARKS

Provide content and format requirements for delivery to NASA of all analytical
models, tools, supporting documentation, equipment, data items and resource/cost
information used to perform future reprocurement activities. Data contained in Part
IV, “Technical and Process Information” may be disclosed to competing offerors in
the future.

Six months prior to the end date of the contract, the contractor shall submit a data
package containing the following:

Labor resources:

1.1. List of all direct labor skills by labor category, segregated by
current work breakdown structure (WBS)

1.2. An estimate of the number of indirect labor skills such as business
or computer support normally charged through an indirect expense pool or
through a service center expense

1.3. Current annual average wage rates for each labor category and
when these wages were last adjusted for escalation. Also indicate
whether any adjustments are projected to be made prior to contract
expiration

1.4. The number of WYEs and the estimated number of productive
hours for each labor category currently on contract, segregated by current
WBS.

15. Seniority level of all skills on the current contract

Non-labor resources:

2.1. List of all materials, equipment, travel, supplies, etc., and the
incurred annual cost by WBS. Only include significant items that are used
to perform the technical requirements of this contract.

2.2. Provide a discussion associated with the major items identified
above, such as the materials estimate includes a prompt payment discount
of TBD% due to large volume discounts you have negotiated with your
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vendors.

3. The projected liability cost associated with unused accrued paid leave
associated with non-exempt personnel. Provide a copy of any Collective
Bargaining Agreements in place and a current status of any upcoming negotiations
with a union.

4. Models and Tools Information:
4.1. A catalog of models and tools provided shall be developed which
contains the following:
4.1.1. Unique name of item,
4.1.2. Version number, revision number, or release date as
appropriate,
4.1.3. Abstract which describes purpose or use of item,
4.1.4. Location of electronic copy.
4.2 A listing and description of tools or models that will not be
redelivered.
4.3. Supporting documentation for the use of each item, including
those submitted voluntarily under the contract, shall be submitted. The
documentation shall include, at a minimum, the following information:
4.3.1. Purpose of the model or tool;
4.3.2. Inputs required;
4.3.3. Governing assumptions or constraints;
4.3.4. Model or tool certification history, including description of
validation methods used and results of correlation activities;
4.3.5. Association with other models;
4.3.6. For models, necessary tools such as a specific software
modeling environment required to operate the model,
4.3.7. For tools, necessary platforms such as computer
processor requirements or operating system limitations.

5. List of all contractor-owned equipment (at the time of delivery of this
report) being used in the performance of the contract. The list of equipment shall
include:

5.1. Description of the equipment (include make and model #)
5.2. Location of the equipment (address, building and room #)
5.3. Date purchased
5.4. Purchase price of the equipment
5.5. Current depreciated value of the equipment

d. Format: Electronic format of all submissions shall be compatible with

WSTF IT desktop standard applications. Organizational format of the supporting
documentation shall be the Contractor’s format.

e. Distribution: Contractor’s electronic format is acceptable with traceability
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to the content listed above.

f. Submission:
1. Initial: 1 year prior to contract end or at the Contracting Officer’s
direction
2. Final: End of period of performance: submission of current version
of all models, tools and supporting documentation which have been
updated since first submission.

g. Maintenance: All models/tools and data items shall be maintained
electronically. All documentation developed to support the use of each model/tool
and data items shall also be maintained electronically. Both the models and the
supporting documentation shall be updated as necessary to perform the
assessments for which they were developed.

Time is defined as follows: “Time,” if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays,
Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.
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Modification No. 9

NNA13AB88C

Page 2 of 3

14. DESCRIPTION OF AMENDMENT/MODIFICATION cont.

1) This modification deletes Section J.1, ARC 52.211-90, List of Documents, Exhibits,
and Attachments (FEB 1997) in its entirely and replaces this clause with the following:

J.1 ARC 52.211-90 LIST OF DOCUMENTS, EXHIBITS, AND ATTACHMENTS
(FEB 1997)

(a) The following documents, exhibits, and attachments are included in the solicitation
and resulting contract. Representations and certifications completed by the contractor in
response to this solicitation are incorporated by reference in the resulting contract at time

of award.
Attachment Title Date No. of
Pages
J.B1 Table of Cumulative Contract Task Order Values | 23 Jul 2013 1
J.B2 Price Template Workbook 18 Dec 125
2010
J.C1 Statement of Work 20 Aug 2010 24 20 Aug 24
2010
JF.1 Contract Data Requirements List 30 JAN 18
2014
J.G1 RESERVED TBD TBD
1.G2 List of Government Property Furnished Pursuant 23 Nov 20
to FAR 52.245-1 2010
J.G3 List of Government Property Furnished Pursuant 23 Nov 7
to FAR 52.245-2 2010
JI1 DD Form 254, Contract Security Classification | 10 Oct 2013 2
Specification
J.L1 Contractor‘s Safety and Health Plan ** 23 Dec 36
2010
JL2 Contractor‘s Organizational Conflicts of Interest 23 Dec 66
Avoidance Plan ** 2010
J.L3 Contractor‘s IT Security Plan* TBD TBD

*To be incorporated at time of contract award or by subsequent modification.
**Incorporated by reference from Offeror’s proposal.

(END OF CLAUSE)

[END OF SECTION]








Modification No. 9 NNA13AB88C Page 3 of 3

2) This modification incorporates by reference the following documents: Contractor’s
Organizational Conflicts of Interest Avoidance Plan, Contractor’s Safety and Health Plan
and Contract Security Classification Specification (DD 254).

3) This modification replaces the Contract Data Requirements List as listed in Section
J.1 Attachment J.F1 in its entity. The requirement for a Shared Savings Cost Reduction
Proposal is hereby removed. Further, the Interim Financial Management Report, the
Monthly Financial Management Report (533M) and the Quarterly Financial Management
Report (533Q) is hereby revised to include all Contract Task Orders, including Firm
Fixed Price.

4) To incorporate by reference the revised SECTION G - CONTRACT ADMINISTRATION DATA
Il. NASA FAR SUPPLEMENT (48 CFR CHAPTER 18)

CLAUSE NO. DATE TITLE

1852.242-73 NOV 2004 NASA Contractor Financial Management Reporting

(when clause refers to schedule, see CDRLs for
reporting instructions)

5) All other terms and conditions remain the same.

End of Modification No. 9









