ACITS3 TASK ORDER FORM
PART | - TASK INFORMATION

Contract No.: NNA13AB88C Contract Title: Ames Consolodated Information Technology Services (ACITS 3) Contract
Date: Task Title:
September 19, 2013 Rotorcraft Design Software Tools Development and Support (11/1/2013 - 9/30/2014)
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Y01 Original YZ C.3.15.2,C3.153
TASK REQUESTER EMAIL: NAME: PHONE:
(b) (6) Jeff Sinsay (©) (6)
FINANCIAL MANAGER EMAIL: NAME: PHONE:

(b) (6) Adelaida Zarate Sibal (b) (6)
COMPUTER SECURITY OFFICER EMAIL: NAME: PHONE:

(0) (6) Roy Shishido (0) (6)

TASK PREVIOUSLY COVERED BY ANOTHER CONTRACT OTHER THAN PREDECESSOR TO INCUMBENT? (If YES, provide in SOW) NO

DOES THE TASK REQUIRE ACCESS TO GOVERNMENT DATABASES? (If YES, indicate in SOW) YES

SECTION 508, ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY COMPLIANCE (EITAC)

DOES THE TASK INCLUDE EIT ITEMS (Please review the EITAC documentation) N0, the task does not include EITAC items.

Upon receipt of this task order request, the contractor shall review the task requirement(s) and inform the Government, as part of its task order/modification
response, any discrepancies between standards initially cited and those the contractor proposes to deliver to the Government. Examples of discrepancies include
ODCs for which some other standard might be or become applicable and, as a result, require citation in the task order, as well as any cited standards that the
contractor believes is not applicable (provide rationale). Note: If, by mistake, the task, including and ODC of the task, should not meet an applicable standard not
cited by the requester, it is the requester, not the contractor who is a fault; and the requester must find a way (e.g., by modifying the task request) to bring the task
into compliance. In such cases, the requester shall complete a revised ARC form 789 (or equivalent) before the task order/modification is approved.

GOVERNMENT FURNISHED EQUIPMENT (GFE)
Government will provide all appropriate equipment and software necessary for the performance of this task unless otherwise noted in this task order. The
contractor in accordance with the contract can acquire equipment not presently available as GFE. Equipment identified as task unique will be expensed to the
task in accordance with ACITS3 accounting policy, and will be defined as GFE in the Government inventory. All other equipment purchases will be depreciated
and be contractor property. The contractor shall follow NASA Ames rules regarding movement and assignment of government owned equipment and ODIN
supplied equipment and provide information upon request for the following: Property Assignments, Property Location, and Unused Equipment.

AFFIRMATIVE PROCUREMENT (See http://www.epa.gov/cpg/products.htm)
The item(s) being purchased are NOT on any of the EPA's Comprehensive Procurement Guideline lists. - AND -

They meet the minimum recycled/recovered content.

TASK DESCRIPTION - STATEMENT OF WORK - REQUIREMENTS
Please enter this information on pages 2 and 3.

COTR SIGNATURE: KIRSTEN NAGEL CO SIGNATURE: ANJENNETTE CONTRERAS-RODRIGUEZ :

PART 2 - TASK ORDER PLAN PROPOSAL AND APPROVAL SUMMARY

PRIOR CUMULATIVE ESTIMATE TOTAL CUMULATIVE TASK
WITHOUT CURRENT REQUEST ESTIMATE

CATEGORIES CURRENT REQUEST

Labor Hours:

(b) (4)

Labor:

ODC Subcontracting:

ODC Material:

ODC Travel:

ODC Training:

Program Mgt Cost:

Fee:

Totals:
APPROVED BY Signature and Date Email Address

1. TECH AREA MGR.:

2. BUSINESS MGR.:

3. PROGRAM MGR.:
4. TASK REQUESTER: | sisavserrev.o [[DEE] [OICEE 11/22/2013
5. DIVISION LEVEL: Tenney.srUCESITIENTOICEEE 11/22/2013
6. COTR: KIRSTEN NAGEL R 11/22/2013

7. CO: ANJENNETTE CONTRERAS-RODRIGUEZ  £h 5 S
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ACITS3 TASK ORDER FORM (Continued)

Contract No.: NNA13AB88C Contract Title: Ames Consolodated Information Technology Services (ACITS 3) Contract

Date: Task Title:

September 19, 2013 Rotorcraft Design Software Tools Development and Support (11/1/2013 - 9/30/2014)

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Y01 Original YZ C.3.152,C.3.153
PRICING FUNDING LEVEL

Cost Plus Fixed Price TASK LEVEL

Specific tasks include:

1. Integration of a software module implementing CD&A's parametric system-level rotorcraft total ownership cost model with NDARC inside
the OpenMDAO software framework.

2. Integration of the 2014 Bell PC cost model into the OpenMDAO framework, including verification/validation of Cost Estimating
Relationships (CERs) encoded in Bell PC.

3. Automation of aircraft performance data plotting using output generated by NDARC. Performance data plotted may include: payload-
range curve, power required vs. speed, and aircraft flight envelopes.

4. Development of a software productivity tool to improve creation of aircraft performance data to automate input generation for NDARC,
from standardized templates; provide data version control; and couple with output plotting capability.

5. Verification, validation and demonstration of the software productivity tools applied to current rotorcraft concept designs being developed
by ADD-AFDD.
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ACITS3 TASK ORDER FORM (Continued)

Contract No.: NNA13AB88C

Contract Title: Ames Consolodated Information Technology Services (ACITS 3) Contract

Date:
September 19, 2013

Task Title:
Rotorcraft Design Software Tools Development and Support (11/1/2013 - 9/30/2014)

Task Order No.

Task Mod No. Service Request No. Customer Code

SOW Reference

Y01 Original YZ C.3.152,C3.153
SPECIFIC DELIVERABLES AND DELIVERABLE DATES

No. Type of Deliverable Description of Deliverable Date Required
1 Performance Total ownership cost model integrated with NDARC in OpenMDAO framework 11/15/2013
2 Performance NDARC payload-range plotting software tool Beta 01/22/2014
3 Performance NDARC payload-range plotting software tool v1.0 02/21/2014
4 Performance Bell PC / OpenMDAO integration demonstration 03/28/2014
5 Performance Demonstration of payload-range plotting with FVL Family of Systems vehicles 05/27/2014
6 Performance NDARC performance generation productivity tool Beta 07/03/2014
7 Performance NDARC performance generation productivity tool v1.0 08/04/2014
8 Performance Training materials and examples of NDARC productivity tool usage 09/26/2014
9
10
11
12
13
14
15
16
17
18
19
20
21
22

TRAVEL, TRAINING AND MATERIALS REQUIREMENTS

No. Type of Requirement Description Date Required
1 Travel On-site consultation with AFDD-ADD staff members Monthly
2 Travel ADD-AFDD CD&A VTOL Design Workshop 07/21/2014
3
4
5
6
7
8
9
10
11
12
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C Contract Title: Ames Consolodated Information Technology Services (ACITS 3) Contract

Date: Task Title:

September 19, 2013 Rotorcraft Design Software Tools Development and Support (11/1/2013 - 9/30/2014)

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Y01 Original YZ C3.152,C3153

WORK BREAKDOWN STRUCTURE (WBS) CHARGE POINTS

=
=
o

Charge Point

001

C_ARTS 3 (SEP 2013) Page 4 of 5




ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C Contract Title: Ames Consolodated Information Technology Services (ACITS 3) Contract

Date: Task Title:

September 19, 2013 Rotorcraft Design Software Tools Development and Support (11/1/2013 - 9/30/2014)

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Y01 Original YZ C.3.15.2,C3.153

IT SECURITY REQUIREMENTS

Consistent with NPG 2810.1, the specific IT Security requirements to be delegated to the contractor, under this ACITS3 task are as follows:

(Please address the following topics/questions, if applicable, concerning the intended task).

a. This Task's activities have not been identified as being covered under an organizational IT Security Plan. This Task does not support applications
that have been designated as a "Special Management Attention" applications. If "Special Management Attention" applications do exist please describe:

b. Periodic reviews of IT Security measures are necessary. What is the role of the ACITS3 contractor under this ACITS3 Task in areas such as review of user
accounts, account management, data backup and restoration, use of warning banner, use of encryption, vulnerability scanning, and security tools?

Please describe as appropriate:

None

c. Typically, the Task will not be involved with activities that require compliance with NASA's NPG 2810.1 and Ames' APG 2410.1 that define the requirements
for reuse, reassignment or accessing of IT assets and/or their release for repair; if such an activity does occur, the Task Requester will be contacted to identify
the civil servant who will have oversight and approval for reuse, reassignment or accessing of IT assets and/or their release for repair associated with this task.

d. The Task personnel are trained in NASA's and Ames' policies and procedures relating to IT Security and will participate in the required annually IT security
training to maintain proficiency. There are specialized security training requirements associated with this task.

If appropriate, specialized training requirements are described as follows:

U.S. Army Annual Information Assurance (IA) Awareness Training

IA Fundamentals Training (IASD)

Other Army online IA training as directed

e. Is a security clearance needed for any personnel on this task? If so, what level of clearance is required?
Secret

f. There are no other IT Security requirements associated with this ACITS3 Task.
If appropriate they are described as follows:

g. There are no specific IT Security Deliverables associated with this ACITS3 Task.
If appropriate they are as follows:

IT Risk Assessment

IT Security Plan

IT Contingency Plan

IT Security Vulnerability Test Results

Results of periodic IT Security Reviews

Other documentation as follows: Report of status of IT Security Plan, Contingency Plan, and Risk Assessment of critical services
provided by Code |

Oooogn

h. In the event of an IT Security Incident associated with systems and data under this Task, the Ames Chief Information Security Official, the Security Operations
Center (SOC), and the Task Requester will be notified immediately by the contractor. In order to ensure full coordination, the following individuals will also be
notified in the event of an IT Security Incident:

System Owner (Responsible for the applicable IT Security Plan)

Name: Roy Shishido Phone:

Organization's Computer Security Official
Name: Roy Shishido Phone:

Alternate System Owner
Name: Phone:
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