ACITS3 TASK ORDER FORM

PART | - TASK ORDER INFORMATION - CIVIL SERVANT

Contract No.:NNA13AB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract
Task Title: Start Date: End Date:
Human-Systems Interface Research November 1, 2013 September 30, 2014
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Code Y04 Original Code YH C.3.15
TASK REQUESTER EMAIL: NAME: PHONE:
dﬁ_ Ernie Moralez (b) (6)
FINANCIAL MANAGER EMAIL: NAME: PHONE:

QIC Sam Caires (b) (6)
COMPUTER SECURITY OFFICER EMAIL: NAME: PHONE:

QIQ) Charles Ingalls (b) (6)

TASK PREVIOUSLY COVERED BY ANOTHER CONTRACT OTHER THAN PREDECESSOR TO INCUMBENT? (If YES, provide in SOW) NO

DOES THE TASK REQUIRE ACCESS TO GOVERNMENT DATABASES? (If YES, indicate in SOW) NO

SECTION 508, ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY COMPLIANCE (EITAC)

DOES THE TASK INCLUDE EIT ITEMS (Please review the EITAC documentation) N0, the task does not include EITAC items.

Upon receipt of this task order request, the contractor shall review the task requirement(s) and inform the Government, as part of its task order/modification
response, any discrepancies between standards initially cited and those the contractor proposes to deliver to the Government. Examples of discrepancies include
ODCs for which some other standard might be or become applicable and, as a result, require citation in the task order, as well as any cited standards that the
contractor believes is not applicable (provide rationale). Note: If, by mistake, the task, including and ODC of the task, should not meet an applicable standard not
cited by the requester, it is the requester, not the contractor who is a fault; and the requester must find a way (e.g., by modifying the task request) to bring the task
into compliance. In such cases, the requester shall complete a revised ARC form 789 (or equivalent) before the task order/modification is approved.

GOVERNMENT FURNISHED EQUIPMENT (GFE)
Government will provide all appropriate equipment and software necessary for the performance of this task unless otherwise noted in this task order. The contractor
in accordance with the contract can acquire equipment not presently available as GFE. Equipment identified as task unique will be expensed to the task in
accordance with ACITS3 accounting policy, and will be defined as GFE in the Government inventory. All other equipment purchases will be depreciated and be
contractor property. The contractor shall follow NASA Ames rules regarding movement and assignment of government owned equipment and ODIN supplied
equipment and provide information upon request for the following: Property Assignments, Property Location, and Unused Equipment.

AFFIRMATIVE PROCUREMENT (See http://www.epa.gov/cpg/products.htm)
The item(s) being purchased are NOT on any of the EPA's Comprehensive Procurement Guideline lists. - AND -

They meet the minimum recycled/recovered content.

TASK DESCRIPTION - STATEMENT OF WORK - REQUIREMENTS
Please enter this information on pages 2, 3, and 4.

| CO SIGNATURE: ANJENNETTE CONTRERAS-RODRIGUEZ

COTR SIGNATURE: KIRSTEN NAGEL

PART 2 - TASK ORDER PLAN PROPOSAL - CONTRACTOR

PRIOR CUMULATIVE ESTIMATE
CATEGORIES CURRENT REQUEST WITHOUT CURRENT REQUEST TOTAL CUMULATIVE TASK ESTIMATE

Labor Hours:

Labor:

ODC Subcontracting:

ODC Material:

ODC Travel:

ODC Training:

Program Mgt Cost:

Fee:
Totals:
PART 3 - APPROVAL SUMMARY - BOTH
APPROVED BY SIGNATURE AND DATE EMAIL ADDRESS

1. TECH AREA MGR.: . 11/19/2013
2. BUSINESS MGR.: 11/19/2013
3. PROGRAM MGR.: 11/19/2013
4. TASK REQUESTER: | voratezeanesto | QIO 11/29/2013 (b) (6)
5. DIVISION LEVEL: waier Homas - | I QIO
6. COTR: KIRSTEN NAGEL S e 12/04/2013
7. CO: ANJENNETTE CONTRERAS-RODRIGUEZ  E4%
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13ABB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:
Human-Systems Interface Research November 1, 2013 September 30, 2014
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Code Y04 Original Code YH C.3.15

PRICING FUNDING LEVEL

Cost Plus Fixed Fee TASK LEVEL

TASK DESCRIPTION - STATEMENT OF WORK REQUIREMENTS
The purpose of this task is the design, integration, testing, and evaluation of software and hardware used for aviation human factors research as
applied to helicopters and unmanned aerial system ground control station operations. This task shall support the human-systems interface
research efforts of scientist and engineers with the U.S. Army Aeroflightdynamics Directorate, AFDD, (Code Y) at Ames Research Center.

Task 1: Obstacle Database Software Development

1. The Terrain and Obstacle Avoidance Displays (TOAD) project is conducting research in the area of developing display and warning systems
for terrain and obstacle avoidance for use in Army helicopters.

1.1 The task will develop, program, and implement five additional helicopter obstacle routes, including cell phone towers, power wires,
antennas, buildings, trees, etc. of various heights and widths, into the U.S. Army database using the .FLT format for use in TOAD research
simulation evaluations.

Task 2: Flight Guidance Engineering Support

(b) (7)(E)
(b) (7)(E)

2.2 Analyze sample flight test data from flights at Moffett Field CA and Yuma Proving Ground AZ. In particular, evaluate whether any data is
missing that should be collected during the formal flight testing in July 2013. As much as practical, evaluate the quality of the data.

(b) (7)(E)

2.4 Provide engineering technical flight test support. Support simulation integration and testing at the AFDD simulation facility at Moffett Field,
CA, and at the AFRL “SIRE” simulator at Wright Patterson AFB, OH. Support aircraft integration and testing on the AFDD EH-60L flight test
aircraft at Moffett Field, CA, and at Yuma Proving Ground, AZ.

(b) (7)(E)

Task 3: Terrain and Obstacle Avoidance Display (TOAD) System Development
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C

Contract Title:

Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:
Human-Systems Interface Research November 1, 2013 September 30, 2014
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Code Y04 Original Code YH C.3.15

SPECIFIC DELIVERABLES AND DELIVERABLE DATES

No.

Type of Deliverable

Description of Deliverable

Date Required

1 Performance

Application software (including utilities, scripts, modifications, etc.)

Operating procedures and checklists _
=

TRAVEL, TRAINING AND MATERIALS REQUIREMENTS

No.

Type of Requirement

Description

Date Required

1 Training

Training specific to specific vendor software and hardware tools.
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C

Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:
Human-Systems Interface Research November 1, 2013 September 30, 2014
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Code Y04 Original Code YH C.3.15
WORK BREAKDOWN STRUCTURE (WBS) CHARGE POINTS
Charge Point Title

001 Obstacle database software development

002 Flight guidance engineering support

003 Terrain and obstacle avoidance display (TOAD) system development

004 Unmanned aerial system (UAS) research support

C_ARTS 3 (SEP 2013)

Page 4 of 5




ACITS3 TASK ORDER FORM (Continued)

Contract No..NNA13AB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:
Human-Systems Interface Research November 1, 2013 September 30, 2014
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
Code Y04 Original Code YH C.3.15

IT SECURITY REQUIREMENTS

Consistent with NPG 2810.1, the specific IT Security requirements to be delegated to the contractor, under this ACITS3 task are as follows:
(Please address the following topics/questions, if applicable, concerning the intended task).

a. This Task's activities have been identified as being covered under an organizational IT Security Plan.  This Task does not support applications
that have been designated as a "Special Management Attention" applications. If "Special Management Attention" applications do exist please describe:

b. Periodic reviews of IT Security measures are necessary. What is the role of the ACITS3 contractor under this ACITS3 Task in areas such as review of user
accounts, account management, data backup and restoration, use of warning banner, use of encryption, vulnerability scanning, and security tools?
Please describe as appropriate:

N/A.

c. Typically, the Task will not be involved with activities that require compliance with NASA's NPG 2810.1 and Ames' APG 2410.1 that define the requirements
for reuse, reassignment or accessing of IT assets and/or their release for repair; if such an activity does occur, the Task Requester will be contacted to identify
the civil servant who will have oversight and approval for reuse, reassignment or accessing of IT assets and/or their release for repair associated with this task.

d. The Task personnel are trained in NASA's and Ames' policies and procedures relating to IT Security and will participate in the required annually IT security
training to maintain proficiency. There are no specialized security training requirements associated with this task.

If appropriate, specialized training requirements are described as follows:

e. Is a security clearance needed for any personnel on this task? If so, what level of clearance is required?
A Secret security clearance may be required for some work under this task.

f. There are no other IT Security requirements associated with this ACITS3 Task.
If appropriate they are described as follows:

g. There are no specific IT Security Deliverables associated with this ACITS3 Task.
If appropriate they are as follows:

[ ] IT Risk Assessment
IT Security Plan
IT Contingency Plan

[ ] 1T Security Vulnerability Test Results
[ ] Results of periodic IT Security Reviews

D Other documentation as follows:
Report of status of IT Security Plan, Contingency Plan, and Risk Assessment of critical services provided by Code |

h. In the event of an IT Security Incident associated with systems and data under this Task, the Ames Chief Information Security Official, the Security Operations
Center (SOC), and the Task Requester will be notified immediately by the contractor. In order to ensure full coordination, the following individuals will also be
notified in the event of an IT Security Incident:

System Owner (Responsible for the applicable IT Security Plan)
Name: Roh Shishido Phone:

Organization's Computer Security Official
Name: Roy Shishido Phone:

Alternate System Owner
Name: Phone:
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