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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

TASK REQUESTER EMAIL: NAME:
Gerardo Nunez

PHONE:

FINANCIAL MANAGER EMAIL: NAME:
Adelaida Zarate Sibal

PHONE:

COMPUTER SECURITY OFFICER EMAIL: NAME:
Roy Shishido

PHONE:

TASK PREVIOUSLY COVERED BY ANOTHER CONTRACT OTHER THAN PREDECESSOR TO INCUMBENT? (If YES, provide in SOW) YES

DOES THE TASK REQUIRE ACCESS TO GOVERNMENT DATABASES? (If YES, indicate in SOW) YES
SECTION 508, ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY COMPLIANCE (EITAC)

DOES THE TASK INCLUDE EIT ITEMS (Please review the EITAC documentation) No, the task does not include EITAC items.
Upon receipt of this task order request, the contractor shall review the task requirement(s) and inform the Government, as part of its task order/modification 
response, any discrepancies between standards initially cited and those the contractor proposes to deliver to the Government. Examples of discrepancies include 
ODCs for which some other standard might be or become applicable and, as a result, require citation in the task order, as well as any cited standards that the 
contractor believes is not applicable (provide rationale).  Note:  If, by mistake, the task, including and ODC of the task, should not meet an applicable standard not 
cited by the requester, it is the requester, not the contractor who is a fault; and the requester must find a way (e.g., by modifying the task request) to bring the task 
into compliance. In such cases, the requester shall complete a revised ARC form 789 (or equivalent) before the task order/modification is approved.

GOVERNMENT FURNISHED EQUIPMENT (GFE) 
Government will provide all appropriate equipment and software necessary for the performance of this task unless otherwise noted in this task order. The contractor 
in accordance with the contract can acquire equipment not presently available as GFE. Equipment identified as task unique will be expensed to the task in 
accordance with ACITS3 accounting policy, and will be defined as GFE in the Government inventory. All other equipment purchases will be depreciated and be 
contractor property. The contractor shall follow NASA Ames rules regarding movement and assignment of government owned equipment and ODIN supplied 
equipment and provide information upon request for the following: Property Assignments, Property Location, and Unused Equipment.

AFFIRMATIVE PROCUREMENT  (See http://www.epa.gov/cpg/products.htm)
The item(s) being purchased are NOT on any of the EPA's Comprehensive Procurement Guideline lists. - AND -
They meet the minimum recycled/recovered content.

TASK DESCRIPTION - STATEMENT OF WORK - REQUIREMENTS 
Please enter this information on pages 2, 3, and 4.

COTR SIGNATURE: CO SIGNATURE:

PART 2 - TASK ORDER PLAN PROPOSAL - CONTRACTOR
CATEGORIES CURRENT REQUEST PRIOR CUMULATIVE ESTIMATE 

WITHOUT CURRENT REQUEST TOTAL CUMULATIVE TASK ESTIMATE

Labor Hours:

Labor: 

ODC Subcontracting:

ODC Material:

ODC Travel:

ODC Training:

Program Mgt Cost:

Fee:

Totals:

APPROVED BY SIGNATURE AND DATE EMAIL ADDRESS PHONE

1. TECH AREA MGR.: 03/26/2014

2. BUSINESS MGR.: 03/26/2014

3. PROGRAM MGR.: 04/01/2014

4. TASK REQUESTER: 04/09/2014

5. DIVISION LEVEL: 04/09/2014

6. COTR: 04/09/2014

7. CO: 04/15/2014

PART 3 - APPROVAL SUMMARY - BOTH

NUNEZ.GERARDO.F

FLETCHER.JAY.W

KIRSTEN NAGEL Digitally signed by KIRSTEN NAGEL 
DN: c=US, o=U.S. Government, ou=NASA, ou=People, cn=KIRSTEN NAGEL, 
0.9.2342.19200300.100.1.1=knagel
Date: 2014.04.09 13:14:43 -07'00'

ANJENNETTE CONTRERAS-RODRIGUEZ
Digitally signed by ANJENNETTE CONTRERAS-RODRIGUEZ 
DN: c=US, o=U.S. Government, ou=NASA, ou=People, 0.9.2342.19200300.100.1.1=aecontre, 
cn=ANJENNETTE CONTRERAS-RODRIGUEZ 
Date: 2014.04.15 13:44:11 -07'00'

ANJENNETTE CONTRERAS-RODRIGUEZ
Digitally signed by ANJENNETTE CONTRERAS-RODRIGUEZ 
DN: c=US, o=U.S. Government, ou=NASA, ou=PIV, 0.9.2342.19200300.100.1.1=aecontre, cn=ANJENNETTE CONTRERAS-
RODRIGUEZ
Date: 2014.03.18 15:12:18 -07'00'

KIRSTEN NAGEL Digitally signed by KIRSTEN NAGEL 
DN: c=US, o=U.S. Government, ou=NASA, ou=People, cn=KIRSTEN NAGEL, 0.9.2342.19200300.100.1.1=knagel 
Date: 2014.03.06 17:17:45 -08'00'

(b) (6) (b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6) (b) (6)

(b) (4)

(b) (4), (b) (6) (b) (4), (b) (6) (b) (4), (b) (6)

(b) (6)

(b) (6)
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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

PRICING
Cost Plus Fixed Fee

FUNDING LEVEL
TASK LEVEL

TASK DESCRIPTION - STATEMENT OF WORK REQUIREMENTS
The purpose of this task is to develop software tools that will be used by the US Army Aeroflight Dynamics Directorate (AFDD), Concept 
Design and Analysis (CD&A) Tech Area in support of conceptual aircraft design and analysis.  The tools will be used to generate signature data 
from CD&A developed aircraft models in support of Future Vertical Lift design activities and will also be used to post process results of 
constructive simulation. 
 
1.  Visual Signature:  Develop additional capability in visual signature  model to include direct solar and lunar radiation contribution to the 
visual signature. 
 
2. Electro-Optic:  Expand the current visual signature prediction model to incorporate elements of many EO and night-vision system optics and 
detectors to provide detectability metrics for use in effectiveness analysis. 
 
3.  Constructive Simulation: Setup and run mission effectiveness analysis using ATCOM to assess the operational benefit of aircraft design 
attributes, both from a mission effectiveness perspective and from a survivability perspective.  
 
4.  Constructive Simulation Post Processing -  Develop a set of post processing tools that will be used to extract specific measures of 
performance (MOPs), measures of effectiveness (MOEs) and operational cause and effects from the ATCOM output files.   The tools should 
enable the extraction of detailed time histories for threat cuing, target classification, target prioritization, threat engagement, and aircraft 
response. 
 
5.   Effectiveness Assessment:  Using the tools developed conduct mission effectiveness assessments for various rotorcraft configurations that 
the ADO will develop in support of Future Vertical Lift activities. Provide ADO with MOEs, MOPs and other mission effectiveness metrics. 
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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

SPECIFIC DELIVERABLES AND DELIVERABLE DATES

No. Type of Deliverable Description of Deliverable Date Required Row Controls

1 Performance Visual Signature Tool Demonstration 05/02/2014

2 Performance Electo-Optic  Tool Demonstration 06/06/2014

3 Performance Documentation of Visual/Electro-Optic Tool 08/29/2014

4 Performance Initial Constructive Simulation 04/25/2014

5 Performance Constructive Simulation Post Processing Tool 07/25/2014

6 Performance Demonstration of Constructive Simulation Post Processing Tools 08/15/2014

7 Performance Mission Effectiveness Assessment of ADO conceptual aircraft designs 09/30/2014

8

9

10

11

12

13

14

15

16

17

18

19

20

TRAVEL, TRAINING AND MATERIALS REQUIREMENTS

No. Type of Requirement Description Date Required Row Controls

1 Travel Visit to Ft. Rucker Air Manuever Battle Lab 04/04/2014

2 Travel Visit to Army Research Lab (APG or Adelphi, MD) 06/06/2014

3 Travel Visit to NASA Langley/Ft Eustis 08/01/2014

4

5

6

7

8

9

10

11

12
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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

WORK BREAKDOWN STRUCTURE (WBS) CHARGE POINTS

Charge Point Title

001 Rotorcraft Signature and Simulation Software Tools Development and Support 
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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

IT SECURITY REQUIREMENTS
Consistent with NPG 2810.1, the specific IT Security requirements to be delegated to the contractor, under this ACITS3 task are as follows:  
(Please address the following topics/questions, if applicable, concerning the intended task).

a. This Task's activities have been identified as being covered under an organizational IT Security Plan. This Task does not support applications

that have been designated as a "Special Management Attention" applications. If "Special Management Attention" applications do exist please describe:

b. Periodic reviews of IT Security measures are necessary. What is the role of the ACITS3 contractor under this ACITS3 Task in areas such as review of user 
accounts, account management, data backup and restoration, use of warning banner, use of encryption, vulnerability scanning, and security tools?  
Please describe as appropriate:
NA

 c. Typically, the Task will not be involved with activities that require compliance with NASA's NPG 2810.1 and Ames' APG 2410.1 that define the requirements  
 for reuse, reassignment or accessing of IT assets and/or their release for repair; if such an activity does occur, the Task Requester will be contacted to identify 
 the civil servant who will have oversight and approval for reuse, reassignment or accessing of IT assets and/or their release for repair associated with this task.

 d. The Task personnel are trained in NASA's and Ames' policies and procedures relating to IT Security and will participate in the required annually IT security 

training to maintain proficiency. There are specialized security training requirements associated with this task. 

If appropriate, specialized training requirements are described as follows:
U.S. Army Annual Information Assurance (IA) Awareness Training 
Other Army online IA training as directed

e. Is a security clearance needed for any personnel on this task? If so, what level of clearance is required?
Secret 
The scope of the work is not classified, but there will be interfaces with a classified machine. 

f. There are no other IT Security requirements associated with this ACITS3 Task. 

If appropriate they are described as follows:

g. There are no specific IT Security Deliverables associated with this ACITS3 Task. 

If appropriate they are as follows:

IT Risk Assessment

IT Security Plan

IT Contingency Plan

IT Security Vulnerability Test Results

Results of periodic IT Security Reviews
Other documentation as follows:  
Report of status of IT Security Plan, Contingency Plan, and Risk Assessment of critical services provided by Code I

 h. In the event of an IT Security Incident associated with systems and data under this Task, the Ames Chief Information Security Official, the Security Operations  
 Center (SOC), and the Task Requester will be notified immediately by the contractor. In order to ensure full coordination, the following individuals will also be  
 notified in the event of an IT Security Incident:

Name: Roy Shishido Phone:

Organization's Computer Security Official
Name: Roy Shishido Phone:

Alternate System Owner
Name: Phone:

System Owner (Responsible for the applicable IT Security Plan)
(b) (6)
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Contract No.:NNA13AB88C Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Rotorcraft Signature and Simulation Software Tools Development and Support 

Start Date:
April 1, 2014

End Date:
September 30, 2014

Task Order No.
Y06

Task Mod No.
M0

Service Request No. Customer Code
Code YZ

SOW Reference
C.3.1.4

Note Creator Note Title Date Created

Note

Note Creator Note Title Date Created

Note

Note Creator Note Title Date Created

Note




