ACITS3 TASK ORDER FORM

PART | - TASK ORDER INFORMATION - CIVIL SERVANT

Contract No.: NNA13ABS88C

Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:

Fruit Fly Lab software development and maintenance support

Start Date:
October 1, 2014

End Date:
August 31, 2015

Task Order No. Task Mod No.
S13 Original

Service Request No.

Customer Code
SCF

SOW Reference
C.3.1.1.1/C.3.1.1.8/C.3.1.4

TASK REQUESTER EMAIL: NAME: PHONE:
(b) (6) Kevin Martin (b) (6)
FINANCIAL MANAGER EMAIL: NAME: PHONE:
(0) (6) Sangeeta Vaidya QI
COMPUTER SECURITY OFFICER EMAIL: NAME: PHONE:

TASK PREVIOUSLY COVERED BY ANOTHER CONTRACT OTHER THAN PREDECESSOR TO INCUMBENT? (If YES, provide in SOW) YES

YES

DOES THE TASK REQUIRE ACCESS TO GOVERNMENT DATABASES? (If YES, indicate in SOW)

SECTION 508, ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY COMPLIANCE (EITAC)
DOES THE TASK INCLUDE EIT ITEMS (Please review the EITAC documentation) N0, the task does not include EITAC items.
Upon receipt of this task order request, the contractor shall review the task requirement(s) and inform the Government, as part of its task order/modification
response, any discrepancies between standards initially cited and those the contractor proposes to deliver to the Government. Examples of discrepancies include
ODCs for which some other standard might be or become applicable and, as a result, require citation in the task order, as well as any cited standards that the
contractor believes is not applicable (provide rationale). Note: If, by mistake, the task, including and ODC of the task, should not meet an applicable standard not
cited by the requester, it is the requester, not the contractor who is a fault; and the requester must find a way (e.g., by modifying the task request) to bring the task
into compliance. In such cases, the requester shall complete a revised ARC form 789 (or equivalent) before the task order/modification is approved.

GOVERNMENT FURNISHED EQUIPMENT (GFE)
Government will provide all appropriate equipment and software necessary for the performance of this task unless otherwise noted in this task order. The contractor
in accordance with the contract can acquire equipment not presently available as GFE. Equipment identified as task unique will be expensed to the task in
accordance with ACITS3 accounting policy, and will be defined as GFE in the Government inventory. All other equipment purchases will be depreciated and be
contractor property. The contractor shall follow NASA Ames rules regarding movement and assignment of government owned equipment and ODIN supplied
equipment and provide information upon request for the following: Property Assignments, Property Location, and Unused Equipment.

AFFIRMATIVE PROCUREMENT (See http://www.epa.gov/cpg/products.htm)
The item(s) being purchased are NOT on any of the EPA's Comprehensive Procurement Guideline lists. - AND -

They meet the minimum recycled/recovered content.

TASK DESCRIPTION - STATEMENT OF WORK - REQUIREMENTS
Please enter this information on pages 2, 3, and 4.

| CO SIGNATURE:

PART 2 - TASK ORDER PLAN PROPOSAL - CONTRACTOR

PRIOR CUMULATIVE ESTIMATE
WITHOUT CURRENT REQUEST

ANJENNETTE CONTRERAS-RODRIGUEZ

COTR SIGNATURE: KIRSTEN NAGEL

CATEGORIES CURRENT REQUEST TOTAL CUMULATIVE TASK ESTIMATE

Labor Hours:

Labor:

ODC Subcontracting:

ODC Material:

ODC Travel:

ODC Training:

Program Mgt Cost:

Fee:

Totals:

PART 3 - APPROVAL SUMMARY - BOTH
SIGNATURE AND DATE EMAIL ADDRESS

APPROVED BY
1. TECH AREA MGR.:

10/27/2014
10/27/2014
10/27/2014

. BUSINESS MGR.:

. PROGRAM MGR.:

Al WD

. TASK REQUESTER: KEVIN MARTIN 11/04/2014
5. DIVISION LEVEL: PARESH BHAVSAR 11/04/2014
6. COTR: Nagel, Kirsten M. (ARC-ID) 11/12/2014
7. CO: ANJENNETTE CONTRERASRODRIGUEZ 12 11/13/2014
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C

Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title:
Fruit Fly Lab software devel

opment and maintenance support

Start Date:
October 1, 2014

End Date:
August 31, 2015

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference

S13 Original SCF C.3.1.1.1/C3.1.18/C.3.14
PRICING FUNDING LEVEL

Cost Plus Fixed Fee TASK LEVEL

TASK DESCRIPTION - STATEMENT OF WORK REQUIREMENTS

Software Architect/Engineer (half time)

Develops and configures software for flight experiments and for ground hardware associated with science ground controls.
- Requirements include concept development, prototyping, code writing, debugging, configuration control, bug tracking, user interface
development, usability and reliability testing, console support during on-orbit operations and during ground controls, and sustaining

engineering.

- Interface with the project engineer, the project manager, and the science team.
- Review and upgrade 3D fly tracking software%
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract
Task Title: Start Date: End Date:
Fruit Fly Lab software development and maintenance support October 1, 2014 August 31, 2015
Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference
S13 Original SCF C.3.1.1.1/C.3.1.1.8/C.3.1.4
SPECIFIC DELIVERABLES AND DELIVERABLE DATES
No. Type of Deliverable Description of Deliverable Date Required | Row Controls
1 Performance Version 3.0 of the controller software

TRAVEL, TRAINING AND MATERIALS REQUIREMENTS

No. Type of Requirement Description Date Required | Row Controls

1 Travel Vendor Visit - Software integration to controller

3 Material 2 controllers (microgravity rack & centrifuge)

||
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ACITS3 TASK ORDER FORM (Continued)

Contract No..NNA13AB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:

Fruit Fly Lab software development and maintenance support October 1, 2014 August 31, 2015

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference

S13 Original SCF C.3.1.1.1/C3.1.18/C.3.14

WORK BREAKDOWN STRUCTURE (WBS) CHARGE POINTS

Charge Point Title

001 ®) (NE) oftware development and maintenance support
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ACITS3 TASK ORDER FORM (Continued)

Contract No..NNA13AB88C | Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:

Fruit Fly Lab software development and maintenance support October 1, 2014 August 31, 2015

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference

S13 Original SCF C.3.1.1.1/C3.1.18/C.3.14

IT SECURITY REQUIREMENTS

Consistent with NPG 2810.1, the specific IT Security requirements to be delegated to the contractor, under this ACITS3 task are as follows:
(Please address the following topics/questions, if applicable, concerning the intended task).

a. This Task's activities have not been identified as being covered under an organizational IT Security Plan.  This Task does not support applications

that have been designated as a "Special Management Attention" applications. If "Special Management Attention" applications do exist please describe:

b. Periodic reviews of IT Security measures are necessary. What is the role of the ACITS3 contractor under this ACITS3 Task in areas such as review of user
accounts, account management, data backup and restoration, use of warning banner, use of encryption, vulnerability scanning, and security tools?
Please describe as appropriate:

NA

c. Typically, the Task will not be involved with activities that require compliance with NASA's NPG 2810.1 and Ames' APG 2410.1 that define the requirements
for reuse, reassignment or accessing of IT assets and/or their release for repair; if such an activity does occur, the Task Requester will be contacted to identify
the civil servant who will have oversight and approval for reuse, reassignment or accessing of IT assets and/or their release for repair associated with this task.

d. The Task personnel are trained in NASA's and Ames' policies and procedures relating to IT Security and will participate in the required annually IT security
training to maintain proficiency. There are no specialized security training requirements associated with this task.

If appropriate, specialized training requirements are described as follows:

e. Is a security clearance needed for any personnel on this task? If so, what level of clearance is required?

NA

f. There are no other IT Security requirements associated with this ACITS3 Task.

If appropriate they are described as follows:

g. There are no specific IT Security Deliverables associated with this ACITS3 Task.
If appropriate they are as follows:
[ ] IT Risk Assessment

IT Security Plan

IT Security Vulnerability Test Results

L]
[ ] 1T Contingency Plan
L]
L]

Results of periodic IT Security Reviews
D Other documentation as follows:
Report of status of IT Security Plan, Contingency Plan, and Risk Assessment of critical services provided by Code |

h. In the event of an IT Security Incident associated with systems and data under this Task, the Ames Chief Information Security Official, the Security Operations
Center (SOC), and the Task Requester will be notified immediately by the contractor. In order to ensure full coordination, the following individuals will also be
notified in the event of an IT Security Incident:
System Owner (Responsible for the applicable IT Security Plan)
Name: Phone:

Organization's Computer Security Official
Name: Phone:

Alternate System Owner
Name: Phone:
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ACITS3 TASK ORDER FORM (Continued)

Contract No.:NNA13AB88C

Contract Title: Ames Consolidated Information Technology Services (ACITS3) Contract

Task Title: Start Date: End Date:

Fruit Fly Lab software development and maintenance support October 1, 2014 August 31, 2015

Task Order No. Task Mod No. Service Request No. Customer Code SOW Reference

S13 Original SCF C.3.1.1.1/C3.1.18/C.3.14
Note Creator Note Title Date Created
Note

Note Creator Note Title Date Created
Note

Note Creator Note Title Date Created

Note
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